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CHECKLIST FOR ELIGIBILITY AND TECHNICAL DOCUMENTS  

   
  

ITEM 

NO. 
REQUIREMENTS 

  1 PhilGEPS Certificate of Registration and Membership (Platinum Membership) 

  

2 Statement of all its ongoing and completed government and private contracts including 

contracts awarded but not yet started, if any. The statement shall include, for each contract, 

the following; 

        a) name of contract; 

        b) date of contract; 

        c) contract duration; 

        d) owner's name and address; 

        e) nature of work; 

    

    f) contractor's role (whether sole contractor, subcontractor, or partner in a JV) and 

percentage of participation; 

        g) total contract value at award; 

        h) date of completion or estimated completion time; 

        i) total contract value at completion, if applicable; 

        j) percentages of planned and actual accomplishments, if applicable; 

        k) value of outstanding works, if applicable; 

    

         - the statement shall be supported by the notices of award and/or notices to proceed 

issued by the owners; and 

    

         - the statement shall be supported by the Constructors Performance Evaluation 

System (CPES) rating sheets, and/or certificates of completion and owner's acceptance, if 

applicable. 

  

3 A Valid Philippine Contractors Accreditation Board (PCAB) license and registration with 

principal classification and category of General Building (minimum Size Range "Small B" and 

License Category "C" or “D”) 

  

4 Certificate of at least one (1) contract that is similar to the contract to be bid, and whose 

value, adjusted to current prices using the NSO consumer price indices, must be at least fifty 

percent (50%) of the ABC to be bid; Provided, however, That contractors under Small A and 

Small B categories  without  similar experience on the contract to be bid may be allowed to 

bid  if  the  cost  of the contract is not more than fifty  percent (50%) of the Allowable Range 

of Contract Cost (ARCC) of their registration based on  the guidelines as prescribed by the 

PCAB. (Section 23.4.2.3 of the 2016 Revised IRR of RA 9184) 

  5 NFCC computation of at least equal to ABC to be bid or a Committed Line of Credit from a 

universal or commercial bank. 

  6 If applicable, the JVA in case the joint venture is already in existence, or duly notarized 

statements from all the potential joint venture partner stating they will enter into and abide 

by the provisions of the JVA in the instance that the bid is successful. 

  7 DULY SIGNED Project Requirements, which shall include the following: 

         a) Organizational Chart for the contract to be bid (both design & construction); 

    

     b) List of design & construction personnel (viz., Project Manager, Architects, Engineers, 

Safety Engineer and Foreman) to be assigned to the contract to be Bid, with their complete 

qualification and experience data, shown in matrix with CV including copy of updated 

licenses or proof of renewal of their licenses, if expired. The list must contain the  name, 

educational attainment, training, professional license and work experience  of personnel. 

    

     c) List of contractor's equipment units, which are owned, leased, and/or under purchase 

agreements, with a Certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project; 

         d) Affidavit of Site Inspection; 

         e) Value engineering analysis of design and construction method; 

         f) Preliminary Conceptual Design, Plans & Scope of Works 
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8 Omnibus Sworn Statement by the Bidder or its duly authorized representative in 

accordance in the form prescribed by the GPPB as to the following: 

    

    (8a) The signatory is the duly authorized representative of the prospective bidder, and 

granted full power and authority to do, execute and perform any and all act necessary and or 

to represent the prospective bidder in the bidding with duly notarized, Secretary Certificate 

attesting to such facts, if the prospective bidder is a corporation, partnership, cooperative or 

joint venture; 

    

    (8b) It is not "blacklisted" or "barred" from bidding by the GOPor any of its agencies, 

offices, corporations or LGU's, including foreign government foreign or international 

financing institutions whose blacklisting rules have been recognized by the GPPB; 

    

    (8c) Each of the documents submitted in satisfaction of the bidding requirement is an 

authentic copy of the original, complete, and all statement and information provided therein 

are true and correct; 

    

    (8d) It is authorizing the HOPE or his duly authorized representative's to verify all the 

documents submitted; 

    

    (8e) It complies with the disclosure provision under Section 47 of the Act in relation to 

other provision of RA 3019; 

    

    (8f) It complies with existing labor laws and standards, in the case of procurement of 

services. 

        (8g) Attesting compliance to the responsibilities of a Prospective or Eligible Bidders; 

    i. Having taken steps to carefully examine all of the  bidding documents; 

    

ii. Having acknowledge all conditions, local or otherwise affecting the implementation of 

the contract; 

    

            iii. Having made an estimate of the facilities available and needed for the contract to 

be bid, if any; and 

    iv. Having complied with his responsibility as provided for under Section 22 5.1 

    

(8h) It did not give or pay, directly or indirectly, any commission, amount, fee, or any 

form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity. 

  9 Duly notarized authority of the signatory based on BDS 8.a above 

 

CHECKLIST FOR FINANCIAL PROPOSAL 

   
  

ITEM 

NO. 
REQUIREMENTS 

  
1 Lump sum bid price, which shall include the detailed engineering cost, in the prescribed Bid 

Form. 

  

2 Bid Prices in Bill of Quantity in the prescribed Bid Form; Bid Prices should be supported by 

probable cost with corresponding prices. 

  

3 Detailed estimates of project including a summary sheet indicating the unit prices of 

construction materials, labor rates and equipment rentals or other costs items computed in 

coming up with the bid. 

  4 Cash Flow by quarter and payments schedule. 
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Section I. Request for Proposal 



 

 

Republic of the Philippines 

Department of Health 

Center for Health Development – Cagayan Valley 

BATANES GENERAL HOSPITAL 

Basco, Batanes 

E-mail Address: bataneshospital@gmail.com 

 

INVITATION TO BID 

RFP NO. 2018-03 

Proposed Construction of Psychiatric Facility (NP-TFB) 

 
1. The Department of Health, Batanes General Hospital, through the General 

Appropriations Act CY 2018intends to apply the sum of Seven Million Three Hundred 

Ninety Nine Thousand One Hundred One and 47/100 Philippine Pesos Only 

(PhP7,399,101.47)  being the Approved Budget for the Contract (ABC) to payments 

under the contract for Proposed Construction of Psychiatric Facility. Bids received in 

excess of the ABC shall be automatically rejected at bid opening. 

2. The Batanes General Hospital now invites bids for the Proposed Construction of 

Psychiatric Facility. Completion of the Works is required within Two Hundred Eighty 

Nine (289) calendar days. Bidders should have completed a contract similar to the 

Project. The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in  

3.  

4.  

5.  

6.  

7.  

8. Section II. Instructions to Bidders. 

9. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 



 

 

4. Interested bidders may obtain further information from Batanes General Hospital and 

inspect the Bidding Documents at the address given below during Office Hours, 

8:00am-5:00pm, Mondays - Fridays. 

5. A complete set of Bidding Documents may be acquired by interested bidders on 

October 17, 2018 from the address below at NO COST. 

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity at www.batanesgeneralhospital.doh.gov.ph. 

6. The schedule of Negotiation is on October  25, 2018 at 2:00 pm in the BGH Conference 

Hall Basco, Batanes. 

7. Bids must be duly received by the BAC Secretariat at the address below on or before 

October 30, 2018 at 3:00pm. 

Bid opening shall be on October 30, 2018 at 3:00pm at BGH Conference Hall, Basco, 

Batanes. Bids will be opened in the presence of the bidders’ representatives who choose 
to attend at the address below. Late bids shall not be accepted. 

8. The Batanes General Hospital, Bids and Awards Committee (BGH-BAC)reserves the 

right to reject any and all bids, declare a failure of bidding, or not award the contract 

at any time prior to contract award in accordance with Section 41 of RA 9184 and its 

IRR, without thereby incurring any liability to the affected bidder or bidders. 

9. For further information, please refer to: 

BGH-BAC 

Administrative Section 

National Road, Kayhuvokan 

Basco, Batanes 

09989828104 

bataneshospital@gmail.com 

www.batanesgeneralhospital.doh.gov.ph 

 

 

 

RICARDO V. NUÑEZ 
BAC Chairperson 
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A. General 

1. Scope of Bid 

1.1.The Procuring Entity named in the BDS, invites bids for the construction of Works, as 

described in Error! Reference source not found..   

1.2.The name, identification, and number of lots specific to this bidding are provided in the 

BDS. The contracting strategy and basis of evaluation of lots is described in ITB Clause 27. 

1.3.The successful Bidderwill be expected to complete the Works by the intended completion 

date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1.Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the procurement and execution 

of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows: 

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the ProcuringEntity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the ProcuringEntity of the 

benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of the 
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Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2.Further, the Procuring Entitywill seek to impose the maximum civil, administrative, 

and/or criminal penalties available under the applicable laws on individuals and organizations 

deemed to be involved in any of the practices mentioned in ITB Clause 3.1(a). 

3.3.Furthermore, the Funding Source and the Procuring Entityreserve the right to inspect and 

audit records and accounts of a contractor in the bidding for and performance of a contract 

themselves or through independent auditors as reflected in the GCC Clause 34. 

4. Conflict of Interest 

4.1.All Bidders found to have conflicting interests shall be disqualified to participate in the 

procurement at hand, without prejudice to the imposition of appropriate administrative, civil, 
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and criminal sanctions. A Bidder may be considered to have conflicting interests with another 

Bidder in any of the events described in paragraphs (a) through (c) and a general conflict of 

interest in any of the circumstances set out in paragraphs (d) through (g) below: 

(a) A Bidder has controlling shareholders in common with another Bidder; 

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder; 

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid; 

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the 

ProcuringEntity regarding this bidding process; 

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid; 

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project.  

4.2.In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 

accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the 

ProcuringEntity (HoPE),members of the Bids and Awards Committee (BAC), members of 

the Technical Working Group (TWG), members of the BAC Secretariat, the head of the 

Project Management Office (PMO) or the end-user unit, and the project consultants, by 

consanguinity or affinity up to the third civil degree. On the part of the Bidder, this Clause 

shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 
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(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the 

members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders 

5.1.Unless otherwise indicated in the BDS, the following persons shall be eligible to 

participate in this Bidding: 

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose, Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

5.2.The Procuring Entity may also invite foreign bidders when provided for under any Treaty 

or International or Executive Agreement as specified in the BDS. 

5.3.Governmentowned orcontrolled corporations (GOCCs) may be eligible to participate only 

if they can establish that they (a) are legally and financially autonomous, (b) operate under 

commercial law, and (c) are not attached agencies of the Procuring Entity. 

5.4.(a)  The Bidder must have an experience of having completed a Single Largest Completed 

Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the 

ABC adjusted, if necessary,by the Bidder to current prices using the Philippine Statistics 

Authority(PSA) consumer price index.  However, contractors under Small A and Small B 
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categories without similar experience on the contract to be bid may be allowed to bid if the 

cost of such contract is not more thanthe Allowable Range of Contract Cost (ARCC) of their 

registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in 

theBDS. 

5.5.The Bidder must submit a computation of its Net Financial Contracting Capacity 

(NFCC), which must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 
be based on the latest Audited Financial Statements (AFS) submitted to the 

BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 
assets and current liabilities shall be based on their audited financial 

statements prepared in accordance with international financial reporting 

standards. 

6. Bidder’s Responsibilities 

6.1.The Bidder or its duly authorized representative shall submit a sworn statement in the 

form prescribed in  

6.2. PROJECT           :  Construction of Psychiatric Facility 

LOCATION       :  Kayhuvokan, Basco , Batanes 

OWNER             :  Department of Health - Batanes General Hospital 

          
BID FORM 

        

          
DESCRIPTION 

  
UNIT UNIT COST 

SUB 

TOTAL 
TOTAL 

BUILDING COMPONENT 

  
                

1 REINFORCING STEEL BARS    1  lot ₧   ₧   ₧   

  a. Footings , col., beams, etc.                 

                    

     16mm diam. RSB                 

     12mm diam. RSB                 

     10mm diam. RSB                 

     #16 G.I. Tie Wire                 

  b. Others ( as per approved plan )                 
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2 STRUCTURAL CONCRETE    1  lot ₧   ₧   ₧   

  a. Footings , col., beams, etc.                 

     Portland cement                 

     Gavel                 

     Sand             ₧   

  Plywood                 

     Local post and braces                 

     CWN                 

     Lumber                  

  b. Others ( as per approved plan )                 

                    

                    

3 MASONRY WORKS ( PLASTERING )    1  lot ₧   ₧   ₧   

  a. exterior & interior walls                 

     Portland Cement                  

     Sand                 

  b. Others ( as per approved plan )             ₧   

                    

                    

4 FLOOR FINISHES / TILE WORKS    1  lot ₧   ₧   ₧   

  a. Floors & Walls                 

   600x600 gavin grey ceramic floor tiles                 

   600x600 ceramic countertop                 

   600x600 ceramic backsplash                 

   300x300 ceramic floor tiles                 

   300x300 ceramic wall tiles                 

   Tile grout ( 2kg/bag )                 

   Tile adhesive                 

   Portland cement floor topping                  

   Sand                  

                    

  b. Others ( as per approved plan )                 

                    

5 DOORS AND WINDOWS    1   lot  ₧   ₧   ₧   

  a.                  

  D1-1400mm x 1900mm Double Panel , Double Swing Glass door             

   D2-900mm x 2100mm Flush door                 

  
D3/3b- 1400mm x 2100mm double panel/swing glass door w/ 

glass panel and door grilles (3b) 
                

  D4- 700mm x 2100 PVC Flush door w/ louver                 

  D5-1000mmx2100 Pre-fab Metal door w/ viewing strip                 

  D-6: 1400mm x 2100mm Double panel fire exit door                 

  D-7:1000mm x 2100mm PF Metal door w/viewing strip                 

  D8-700MMX2100MM Tubular framed grille type door              

  W-1 : 2400mm x 700,Awning Window                 

  W-2: 1200mm x 700,Awning Window                  

  W-3: 1800mm x 1600,Awning and fixed type Window                  

  W-4: 1200mm x 700,Sliding Window                 

  W-5: 1200mm x 1000,Sliding  type window                 

  W-6: 600mm x 700,Awning  type Window                 
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  W-7: 2000mm x 1000,Sliding type Window                  

                    

  b. Window Grilles & screen incl. wall grilles @ ward cr                 

  c. Others ( as per approved plan )                 

                    

                    

6 METAL WORKS /FIRE EXIT LADDER/STAIR NOSING    1   lot  ₧   ₧   ₧   

  a. outdoor activity area & service ent./exit                 

   Exit Stairs                 

   Brass Nosing ( 4' standard length )                 

   Tile trim                 

  b.Handrails                 

  c. Others ( as per approved plan )                 

                    

7 PAINTING WORKS    1   lot  ₧   ₧   ₧   

  a.                  

  including woods in paint finish                 

   Flat wall latex paint                 

   16 lit. White Latex, semi-gloss                 

   Concrete Neutralizer                 

   Patching Compund / Sealing Putty                 

   Tinting Color , water base & oil base                 

   Paint Roller w/ pan                 

   Paint Brush, 4"                 

   Paint Brush, 3"                 

   Paint brush, 2"                 

   Baby roller brush with pan                 

   Sandpaper 200/100                 

   Flat wall enamel paint                 

   Semi-gloss enamel paint                 

  b. Others ( as per approved plan )                 

                    

8 CEILING WORKS / JOINERIES    1   lot  ₧   ₧   ₧   

  a.                 

   6mm Gypsum Board                 

  Metal furring /C-channel                 

   12mm dia galvanized hanger                 

   3/8" dia expansion bolt                 

   3/16"x1"x1"x6m angle bar frame                 

   4.5mm thick fibercement Board                 

  Metal furring /C-channel                 

   Wall angle                 

  9mm diam. Hanger                 

   Accessories                 

                    

                    

  b. Others ( as per approved plan )                 

                    

                    

9 OFFICE PARTITION ,MODULAR CABINET /    1   lot  ₧   ₧   ₧   

  CARPENTRY , VENETIAN BLINDS /FURNISHING                 

  a.                 
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   Curtains with curtain holder and accessories                 

   Venetian Blinds Complete with accessories                 

   Modular cabinets                 

   Office Partition/ cubicle                 

   Modular cabinets                 

                    

  c. Others ( as per approved plan )                 

                    

                    

10 PLUMBING & MECHANICAL WORKS    1   lot  ₧   ₧   ₧   

  a. Plumbing fixtures, fittings, & accessories                 

   Water closet complete with fittings/fixtures                 

   Urinal w/ accessories/piping                 

   Lavatory complete with fittings /fixtures                 

   Accessories ( soap rack, towel hanger, etc. )                 

   500mm x 800 mm face mirror with aluminium frame                 

   Double Core Stainless steel kitchen sink                 

   100mm x 100mm stainless floor drain                 

   Hand dryer (complete w/ accessories )                 

   60mm x 1200mm Granite tiles for counter top                 

   200mm x 1200mm Granite wall tiles                 

   Handrail                 

  b. Sewer /Sewage line & Venting system                 

   PVC sanitary pipes                  

   Fitting/P-traps & brackets                 

  Sewage ejector / sump pump                 

  Others                 

  c. Water proofing                 

  d. Cold water line system                 

                    

  g. Mechanical works , HVAC system, etc                 

  h. Others ( as per approved plan )                 

   All installation supplies & accessories                  

     to complete the item of work                 

                    

                    

11 ELECTRICAL WORKS    1   lot  ₧   ₧   ₧   

  a. Lighting                 

  9W, LED Pinlight recessed type, 1050 lumens, 4000k, 220-240Vac, 60 Hz           

  1200mmX300mm LED panel type, 40 Watts,3,200 Lumens, 220-240V, 60 Hz           

  LED Bulb, 12 Watts, 220-249Vac ,3,200 Lumens, 220-240V, 60 Hz, 0.9 p.f           

  LED Emergency Light, 2X1 Watts SMT LED           

  LED Exit Sign, Red, Double face, 8 watts           

  4" Diameter PVC Receptacle           

  Ceiling Fan, 100W, 220Vac,Ceiling Mounted, w/ Acessories           

  
Exhaust Fan, Ceiling Mounted, w/ Exhaust ducting system,Ducting head, 

supplies & accessories 
          

  Electric Hand dryer, Wall Mounted, supplies & accessories           

  Single Pole Single Throw Switch(SPST), 16A, 250VAC           

  Two Pole Single Throw Switch(2PST), 16A,  250VAC           

  Three Pole Single Throw Switch(3PST), 16A,  250VAC           

  1-Gang Convenience Outlet, 16A,  250VAC           
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  Duplex Convenience Outlet, 16A, 230V w/ grounding           

  ACU Outlet, 20A, 230V w/ grounding           

  Single 3-way switch           

  b.Roughing-in (refer to approved plan )           

  >Upvc Pipe , adapter , nut & Bushing (20mm/25mm/40mm/63mm           

               150mm diam.)           

  >Utility Box & Junction Box           

  > Pullboxes, supports , hanggers & gutters           

  c.Panelboards , Circuit Breakers & Equipments ( see schedule )           

  d.Wires & Cables ( See schedule )           

  Electric Tape           

  G.I. Wire G#16           

  Hacksaw blade           

  Assorted Tox ,screw ,nails, drill bits , etc.           

  Miscellaneous / others 

   

          

                    

  e. Others ( as per approved plan )                 

     to complete the item of work                 

                    

                    

12 MASONRY WORKS     1   lot  ₧   ₧   ₧   

  a.  interior walls/  exterior walls                 

                    

   Portland Cement                 

   Sand                 

   4" thick CHB                  

   6" thick CHB                  

   12mm diam. Rsb                 

                    

  b. Others ( as per approved plan )                 

                    

13 MISCELLANEOUS    1   lot  ₧   ₧   ₧   

                    

  A.SPL1- Progress documentations                 

     a.1 Permits & As-built Plans                 

  Others                 

   a.2. Reports , Pictures, etc.                 

     Printing ( in photo paper )                 

     Magic Photo Album                 

     Weekly & Monthly Report                 

     (to be submitted to BGH HFEP Technical team)                 

  B. SPL-2- Operate & Maintain Field Office & Living Quarter     ₧   ₧   ₧   

    of Site Supervisor / Engineer                  

     b.1  Electric Bill                 

           Water Bill                 

  C. SPL-3 - Health & Safety Program / Warning Signs    1   lot  ₧   ₧   ₧   

    c.1 First Aider ( Part - time )                 

    c.2 Basic PPE                 

       Safety Helmet & Shoes                 

       Safety Glove , denim                 

    c.3 Warning Signs                  

       Tarpaulin                 
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       Plywood , Good Lumber , CWN                 

                    

14 OTHERS (specify)                 

  a. Repair & Alteration of outdoor act.roof    1   lot  ₧   ₧   ₧   

  Polycarbonate                 

  Tubular Frame (Purlins/rafters)                 

  Semi-concrete Column / Tubular                 

  Flashing and other accessories                 

  Epoxy & Paint finish                 

  Storm Drain                 

  b. Others     1   lot  ₧   ₧   ₧   

   All installation supplies & accessories                  

     to complete the item of work                 

                    

  
    

 TOTAL 

DIRECT 

COST  
 

  ₧   

  
 

 MARK-

UP   
  

 
  

 
  

  
 

 A.  Contingency  ₧   
 

  

  
 

 B.  Overhead    ₧   
 

  

  
 

 C.  Profit  
 

  ₧   
 

  

  
 

 D.  VAT on labor  ₧   ₧   

  
        

  

  
        

  

  
     

 TOTAL 

BID  
    

  
        

  

  Submitted by: 
       

  

  
        

  

  Firm:___________________________ 
        

  Representative:____________________ 
        

  Signature:________________________ 
        

  Date:___________________________ 
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6.3.Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii). 

6.4.The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to 

sign and execute the ensuing contract, accompanied by the duly 

notarized Special Power of Attorney, Board/Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 

9184and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 
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(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; 

or collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

6.5.The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contract works and the conditions for this 

Project and examine all instructions, forms, terms, and project requirements in the Bidding 

Documents.   

6.6.It shall be the sole responsibility of the prospective bidder to determine and to satisfy 

itself by such means as it considers necessary or desirable as to all matters pertaining to this 

Project, including: (a) the location and the nature of the contract, project, or work; (b) 

climatic conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work. 
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6.7.The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the data furnished 

by the procuring entity.  However, the Procuring Entity shall ensure that all information in 

the Bidding Documents, including supplemental/bid bulletins issued are correct and 

consistent. 

6.8.Before submitting their bids, the Bidders are deemed to have become familiar with all 

existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect 

the contract in any way. 

6.9.The Bidder shall bear all costs associated with the preparation and submission of his bid, 

and the Procuring Entity will in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process.  

6.10. The Bidder should note that the Procuring Entity will accept bidsonly from those that 

have paid the applicable fee for the Bidding Documents at the office indicated in the 

Invitation to Bid. 

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1.Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works 

to an extent as may be approved by the Procuring Entity and stated in the BDS. However, 

subcontracting of any portion shall not relieve the Bidder from any liability or obligation that 

may arise from the contract for this Project. 

8.2.Subcontractors must submit the documentary requirements under ITB Clause 12 and 

comply with the eligibility criteria specified in the BDS. In the event that any subcontractor is 

found by the Procuring Entity to be ineligible, the subcontracting of such portion of the 

Works shall be disallowed. 

8.3.The Bidder may identify the subcontractor to whom a portion of the Works will be 

subcontracted at any stage of the bidding process or during contract implementation.   If the 

Bidder opts to disclose the name of the subcontractor during bid submission, the Bidder shall 

include the required documents as part of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1.(a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the 

date indicated therein, to clarify and address the Bidders’ questions on the technical and 
financial components of this Project. 

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 
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than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or 

when international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid conference 

shall be held at least thirty (30) calendar days before the deadline for the 

submission and receipt of bids, as specified in the BDS. 

9.2.Bidders are encouraged to attend the pre-bid conference to  ensure that they fully 

understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no way 

prejudice its bid; however, the Bidder is expected to know the changes and/or amendments to 

the Bidding Documents as recorded in the minutes of the pre-bid conference and the 

Supplemental/Bid Bulletin. The minutes of the pre-bid conference shall be recorded and 

prepared not later than five (5) calendar days after the pre-bid conference. The minutes shall 

be made available to prospective bidders not later than five (5) days upon written request.  

9.3.Decisions of the BAC amending any provision of the bidding documents shall be issued 

in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the 

deadline for the submission and receipt of bids. 

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any 

part of the Bidding Documents. Such a request must be in writing and submitted to the 

Procuring Entity at the address indicated in the BDS at least ten (10) calendar days before the 

deadline set for the submission and receipt of Bids. 

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to 

be made available to all those who have properly secured the Bidding Documents, at least 

seven (7) calendar days before the deadline for the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative 
for purposes of clarifying or modifying any provision of the Bidding Documents not later 

than seven (7) calendar days before the deadline for the submission and receipt of Bids.  Any 

modification to the Bidding Documents shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in 

thePhilGEPS and the website of the Procuring Entity concerned, if available, and at any 

conspicuous place in the premises of the Procuring Entity concerned. It shall be the 

responsibility of all Bidders who have properly secured the Bidding Documents to inquire 

and secure Supplemental/Bid Bulletins that may be issued by the BAC. However, Bidders 

who have submitted bids before the issuance of the Supplemental/Bid Bulletin must be 

informed and allowed to modify or withdraw their bids in accordance with ITB Clause23. 

 

C. Preparation of Bids 

11. Language of Bids 
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The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 
appropriate Philippine foreign service establishment/post or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 
translation shall govern, for purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components 

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following 

eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine 

Foreign Service Office or Post, which shall submit their 

eligibility documents under Section 23.1 of the IRR, provided, 

that the winning bidder shall register with the PhilGEPS in 

accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 
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(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 
Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System(CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of: 

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data. These 
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personnel must meet the required minimum years of 

experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements 

for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in  

12.2. PROJECT           :  Construction of Psychiatric Facility 

LOCATION       :  Kayhuvokan, Basco , Batanes 

OWNER             :  Department of Health - Batanes General Hospital 

          
BID FORM 

        

          
DESCRIPTION 

  
UNIT UNIT COST 

SUB 

TOTAL 
TOTAL 

BUILDING COMPONENT 

  
                

1 REINFORCING STEEL BARS    1  lot ₧   ₧   ₧   

  a. Footings , col., beams, etc.                 

                    

     16mm diam. RSB                 

     12mm diam. RSB                 

     10mm diam. RSB                 

     #16 G.I. Tie Wire                 

  b. Others ( as per approved plan )                 

                    

                    

2 STRUCTURAL CONCRETE    1  lot ₧   ₧   ₧   

  a. Footings , col., beams, etc.                 

     Portland cement                 

     Gavel                 

     Sand             ₧   

  Plywood                 

     Local post and braces                 

     CWN                 

     Lumber                  

  b. Others ( as per approved plan )                 

                    

                    

3 MASONRY WORKS ( PLASTERING )    1  lot ₧   ₧   ₧   

  a. exterior & interior walls                 

     Portland Cement                  

     Sand                 

  b. Others ( as per approved plan )             ₧   
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4 FLOOR FINISHES / TILE WORKS    1  lot ₧   ₧   ₧   

  a. Floors & Walls                 

   600x600 gavin grey ceramic floor tiles                 

   600x600 ceramic countertop                 

   600x600 ceramic backsplash                 

   300x300 ceramic floor tiles                 

   300x300 ceramic wall tiles                 

   Tile grout ( 2kg/bag )                 

   Tile adhesive                 

   Portland cement floor topping                  

   Sand                  

                    

  b. Others ( as per approved plan )                 

                    

5 DOORS AND WINDOWS    1   lot  ₧   ₧   ₧   

  a.                  

  D1-1400mm x 1900mm Double Panel , Double Swing Glass door             

   D2-900mm x 2100mm Flush door                 

  
D3/3b- 1400mm x 2100mm double panel/swing glass door w/ 

glass panel and door grilles (3b) 
                

  D4- 700mm x 2100 PVC Flush door w/ louver                 

  D5-1000mmx2100 Pre-fab Metal door w/ viewing strip                 

  D-6: 1400mm x 2100mm Double panel fire exit door                 

  D-7:1000mm x 2100mm PF Metal door w/viewing strip                 

  D8-700MMX2100MM Tubular framed grille type door              

  W-1 : 2400mm x 700,Awning Window                 

  W-2: 1200mm x 700,Awning Window                  

  W-3: 1800mm x 1600,Awning and fixed type Window                  

  W-4: 1200mm x 700,Sliding Window                 

  W-5: 1200mm x 1000,Sliding  type window                 

  W-6: 600mm x 700,Awning  type Window                 

  W-7: 2000mm x 1000,Sliding type Window                  

                    

  b. Window Grilles & screen incl. wall grilles @ ward cr                 

  c. Others ( as per approved plan )                 

                    

                    

6 METAL WORKS /FIRE EXIT LADDER/STAIR NOSING    1   lot  ₧   ₧   ₧   

  a. outdoor activity area & service ent./exit                 

   Exit Stairs                 

   Brass Nosing ( 4' standard length )                 

   Tile trim                 

  b.Handrails                 

  c. Others ( as per approved plan )                 

                    

7 PAINTING WORKS    1   lot  ₧   ₧   ₧   

  a.                  

  including woods in paint finish                 

   Flat wall latex paint                 

   16 lit. White Latex, semi-gloss                 
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   Concrete Neutralizer                 

   Patching Compund / Sealing Putty                 

   Tinting Color , water base & oil base                 

   Paint Roller w/ pan                 

   Paint Brush, 4"                 

   Paint Brush, 3"                 

   Paint brush, 2"                 

   Baby roller brush with pan                 

   Sandpaper 200/100                 

   Flat wall enamel paint                 

   Semi-gloss enamel paint                 

  b. Others ( as per approved plan )                 

                    

8 CEILING WORKS / JOINERIES    1   lot  ₧   ₧   ₧   

  a.                 

   6mm Gypsum Board                 

  Metal furring /C-channel                 

   12mm dia galvanized hanger                 

   3/8" dia expansion bolt                 

   3/16"x1"x1"x6m angle bar frame                 

   4.5mm thick fibercement Board                 

  Metal furring /C-channel                 

   Wall angle                 

  9mm diam. Hanger                 

   Accessories                 

                    

                    

  b. Others ( as per approved plan )                 

                    

                    

9 OFFICE PARTITION ,MODULAR CABINET /    1   lot  ₧   ₧   ₧   

  CARPENTRY , VENETIAN BLINDS /FURNISHING                 

  a.                 

   Curtains with curtain holder and accessories                 

   Venetian Blinds Complete with accessories                 

   Modular cabinets                 

   Office Partition/ cubicle                 

   Modular cabinets                 

                    

  c. Others ( as per approved plan )                 

                    

                    

10 PLUMBING & MECHANICAL WORKS    1   lot  ₧   ₧   ₧   

  a. Plumbing fixtures, fittings, & accessories                 

   Water closet complete with fittings/fixtures                 

   Urinal w/ accessories/piping                 

   Lavatory complete with fittings /fixtures                 

   Accessories ( soap rack, towel hanger, etc. )                 

   500mm x 800 mm face mirror with aluminium frame                 

   Double Core Stainless steel kitchen sink                 

   100mm x 100mm stainless floor drain                 

   Hand dryer (complete w/ accessories )                 



 

30 

   60mm x 1200mm Granite tiles for counter top                 

   200mm x 1200mm Granite wall tiles                 

   Handrail                 

  b. Sewer /Sewage line & Venting system                 

   PVC sanitary pipes                  

   Fitting/P-traps & brackets                 

  Sewage ejector / sump pump                 

  Others                 

  c. Water proofing                 

  d. Cold water line system                 

                    

  g. Mechanical works , HVAC system, etc                 

  h. Others ( as per approved plan )                 

   All installation supplies & accessories                  

     to complete the item of work                 

                    

                    

11 ELECTRICAL WORKS    1   lot  ₧   ₧   ₧   

  a. Lighting                 

  9W, LED Pinlight recessed type, 1050 lumens, 4000k, 220-240Vac, 60 Hz           

  1200mmX300mm LED panel type, 40 Watts,3,200 Lumens, 220-240V, 60 Hz           

  LED Bulb, 12 Watts, 220-249Vac ,3,200 Lumens, 220-240V, 60 Hz, 0.9 p.f           

  LED Emergency Light, 2X1 Watts SMT LED           

  LED Exit Sign, Red, Double face, 8 watts           

  4" Diameter PVC Receptacle           

  Ceiling Fan, 100W, 220Vac,Ceiling Mounted, w/ Acessories           

  
Exhaust Fan, Ceiling Mounted, w/ Exhaust ducting system,Ducting head, 

supplies & accessories 
          

  Electric Hand dryer, Wall Mounted, supplies & accessories           

  Single Pole Single Throw Switch(SPST), 16A, 250VAC           

  Two Pole Single Throw Switch(2PST), 16A,  250VAC           

  Three Pole Single Throw Switch(3PST), 16A,  250VAC           

  1-Gang Convenience Outlet, 16A,  250VAC           

  Duplex Convenience Outlet, 16A, 230V w/ grounding           

  ACU Outlet, 20A, 230V w/ grounding           

  Single 3-way switch           

  b.Roughing-in (refer to approved plan )           

  >Upvc Pipe , adapter , nut & Bushing (20mm/25mm/40mm/63mm           

               150mm diam.)           

  >Utility Box & Junction Box           

  > Pullboxes, supports , hanggers & gutters           

  c.Panelboards , Circuit Breakers & Equipments ( see schedule )           

  d.Wires & Cables ( See schedule )           

  Electric Tape           

  G.I. Wire G#16           

  Hacksaw blade           

  Assorted Tox ,screw ,nails, drill bits , etc.           

  Miscellaneous / others 

   

          

                    

  e. Others ( as per approved plan )                 

     to complete the item of work                 

                    



 

31 

                    

12 MASONRY WORKS     1   lot  ₧   ₧   ₧   

  a.  interior walls/  exterior walls                 

                    

   Portland Cement                 

   Sand                 

   4" thick CHB                  

   6" thick CHB                  

   12mm diam. Rsb                 

                    

  b. Others ( as per approved plan )                 

                    

13 MISCELLANEOUS    1   lot  ₧   ₧   ₧   

                    

  A.SPL1- Progress documentations                 

     a.1 Permits & As-built Plans                 

  Others                 

   a.2. Reports , Pictures, etc.                 

     Printing ( in photo paper )                 

     Magic Photo Album                 

     Weekly & Monthly Report                 

     (to be submitted to BGH HFEP Technical team)                 

  B. SPL-2- Operate & Maintain Field Office & Living Quarter     ₧   ₧   ₧   

    of Site Supervisor / Engineer                  

     b.1  Electric Bill                 

           Water Bill                 

  C. SPL-3 - Health & Safety Program / Warning Signs    1   lot  ₧   ₧   ₧   

    c.1 First Aider ( Part - time )                 

    c.2 Basic PPE                 

       Safety Helmet & Shoes                 

       Safety Glove , denim                 

    c.3 Warning Signs                  

       Tarpaulin                 

       Plywood , Good Lumber , CWN                 

                    

14 OTHERS (specify)                 

  a. Repair & Alteration of outdoor act.roof    1   lot  ₧   ₧   ₧   

  Polycarbonate                 

  Tubular Frame (Purlins/rafters)                 

  Semi-concrete Column / Tubular                 

  Flashing and other accessories                 

  Epoxy & Paint finish                 

  Storm Drain                 

  b. Others     1   lot  ₧   ₧   ₧   

   All installation supplies & accessories                  

     to complete the item of work                 

                    

  
    

 TOTAL 

DIRECT 

COST  
 

  ₧   

  
 

 MARK-

UP   
  

 
  

 
  

  
 

 A.  Contingency  ₧   
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 B.  Overhead    ₧   
 

  

  
 

 C.  Profit  
 

  ₧   
 

  

  
 

 D.  VAT on labor  ₧   ₧   

  
        

  

  
        

  

  
     

 TOTAL 

BID  
    

  
        

  

  Submitted by: 
       

  

  
        

  

  Firm:___________________________ 
        

  Representative:____________________ 
        

  Signature:________________________ 
        

  Date:___________________________ 
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(i) Section IX. Bidding Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain 

the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB Clauses 15.1 and 15.3;and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS. 

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)  Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)  The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 
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(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 
entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by 

a Bidder in addition or as a substitute to its original bid which may be included as part of its 

original bid or submitted separately therewith for purposes of bidding. A bid with options is 

considered an alternative bid regardless of whether said bid proposal is contained in a single 

envelope or submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative bids shall 

not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 

Bidder who submits or participates in more than one bid (other than as a subcontractor if a 

subcontractor is permitted to participate in more than one bid) will cause all the proposals 

with the Bidder’s participation to be disqualified. This shall be without prejudice to any 
applicable criminal, civil and administrative penalties that may be imposed upon the persons 

and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on 

the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities.  Bids not addressing or providing all of the required items in the Bidding 

Documents including, where applicable, Bill of Quantities, shall be considered non-

responsive and, thus, automatically disqualified. In this regard, where a required item is 

provided, but no price is indicated, the same shall be considered as non-responsive, but 

specifying a zero (0)or a  dash (-) for the said item would mean that it is being offered for free 

to the Government, except those required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for 

any other cause, prior to the deadline for submission of bids, shall be included in the rates, 

prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as specified in GCC Clause 

48.Upon the recommendation of the Procuring Entity, price escalation may be allowed in 

extraordinary circumstances as may be determined by the National Economic and 

Development Authority in accordance with the Civil Code of the Philippines, and upon 
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approval by the GPPB. Furthermore, in cases where the cost of the awarded contract is 

affected by any applicable new laws, ordinances, regulations, or other acts of the GoP, 

promulgated after the date of bid opening, a contract price adjustment shall be made or 

appropriate relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 

BDS. However, for purposes of bid evaluation, bids denominated in foreign currencies shall 

be converted to Philippine currency based on the exchange rate prevailing on the day of the 

Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes 

of bid evaluation and comparing the bid prices will convert the amounts in various currencies 

in which the bid price is expressed to Philippine Pesos at the exchange rate as published in 

the Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in 

Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one 

hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 

Procuring Entity may request Bidders to extend the period of validity of their bids. The 

request and the responses shall be made in writing. The  described in ITB Clause 18 should 

also be extended corresponding to the extension of the bid validity period at the least. A 

Bidder may refuse the request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request shall not be 

required or permitted to modify its bid. 

18. Bid Security 

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an 

amount stated in the BDS, which shall be not less than the percentage of the ABC in 

accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashier’s/manager’s 

check may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

Two percent (2%) 
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instrument. 

 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 

LGUs, the Bank 

Draft/Guarantee, or irrevocable 

letter of credit may be issued by 

other banks certified by the BSP 

as authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 

states, among others, that the Bidder shall enter into contract with the 

procuring entity and furnish the performance security required under ITB 

Clause 32.2, within ten (10) calendar daysfrom receipt of the Notice of Award, 

and commits to pay the corresponding amount as fine, and be suspended for a 

period of time from being qualified to participate in any government 

procurement activity in the event it violates any of the conditions stated 

therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-

responsive. 

18.3. No bid securities shall be returned to Bidders after the opening of bids and before 

contract signing, except to those that failed or declared as post-disqualified, upon submission 

of a written waiver of their right to file a request for reconsideration and/or protest, or lapse 

of the reglementary period without having filed a request for reconsideration or protest.  

Without prejudice on its forfeiture, Bid Securities shall be returned only after the Bidder with 

the Lowest Calculated Responsive Bid (LCRB) has signed the contract and furnished the 

Performance Security, but in no case later than the expiration of the Bid Security validity 

period indicated in ITB Clause 18.2. 
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18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 

posting of the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid 
Security will be discharged, but in no case later than the Bid Security validity period as 

indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 
for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 
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(i) fails to sign the contract in accordance with ITB Clause31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause32. 

19. Format and Signing of Bids 

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in  

19.1. PROJECT           :  Construction of Psychiatric Facility 

LOCATION       :  Kayhuvokan, Basco , Batanes 

OWNER             :  Department of Health - Batanes General Hospital 

          
BID FORM 

        

          
DESCRIPTION 

  
UNIT UNIT COST 

SUB 

TOTAL 
TOTAL 

BUILDING COMPONENT 

  
                

1 REINFORCING STEEL BARS    1  lot ₧   ₧   ₧   

  a. Footings , col., beams, etc.                 

                    

     16mm diam. RSB                 

     12mm diam. RSB                 

     10mm diam. RSB                 

     #16 G.I. Tie Wire                 

  b. Others ( as per approved plan )                 

                    

                    

2 STRUCTURAL CONCRETE    1  lot ₧   ₧   ₧   

  a. Footings , col., beams, etc.                 

     Portland cement                 

     Gavel                 

     Sand             ₧   

  Plywood                 

     Local post and braces                 

     CWN                 

     Lumber                  

  b. Others ( as per approved plan )                 

                    

                    

3 MASONRY WORKS ( PLASTERING )    1  lot ₧   ₧   ₧   

  a. exterior & interior walls                 

     Portland Cement                  

     Sand                 

  b. Others ( as per approved plan )             ₧   

                    

                    

4 FLOOR FINISHES / TILE WORKS    1  lot ₧   ₧   ₧   

  a. Floors & Walls                 
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   600x600 gavin grey ceramic floor tiles                 

   600x600 ceramic countertop                 

   600x600 ceramic backsplash                 

   300x300 ceramic floor tiles                 

   300x300 ceramic wall tiles                 

   Tile grout ( 2kg/bag )                 

   Tile adhesive                 

   Portland cement floor topping                  

   Sand                  

                    

  b. Others ( as per approved plan )                 

                    

5 DOORS AND WINDOWS    1   lot  ₧   ₧   ₧   

  a.                  

  D1-1400mm x 1900mm Double Panel , Double Swing Glass door             

   D2-900mm x 2100mm Flush door                 

  
D3/3b- 1400mm x 2100mm double panel/swing glass door w/ 

glass panel and door grilles (3b) 
                

  D4- 700mm x 2100 PVC Flush door w/ louver                 

  D5-1000mmx2100 Pre-fab Metal door w/ viewing strip                 

  D-6: 1400mm x 2100mm Double panel fire exit door                 

  D-7:1000mm x 2100mm PF Metal door w/viewing strip                 

  D8-700MMX2100MM Tubular framed grille type door              

  W-1 : 2400mm x 700,Awning Window                 

  W-2: 1200mm x 700,Awning Window                  

  W-3: 1800mm x 1600,Awning and fixed type Window                  

  W-4: 1200mm x 700,Sliding Window                 

  W-5: 1200mm x 1000,Sliding  type window                 

  W-6: 600mm x 700,Awning  type Window                 

  W-7: 2000mm x 1000,Sliding type Window                  

                    

  b. Window Grilles & screen incl. wall grilles @ ward cr                 

  c. Others ( as per approved plan )                 

                    

                    

6 METAL WORKS /FIRE EXIT LADDER/STAIR NOSING    1   lot  ₧   ₧   ₧   

  a. outdoor activity area & service ent./exit                 

   Exit Stairs                 

   Brass Nosing ( 4' standard length )                 

   Tile trim                 

  b.Handrails                 

  c. Others ( as per approved plan )                 

                    

7 PAINTING WORKS    1   lot  ₧   ₧   ₧   

  a.                  

  including woods in paint finish                 

   Flat wall latex paint                 

   16 lit. White Latex, semi-gloss                 

   Concrete Neutralizer                 

   Patching Compund / Sealing Putty                 

   Tinting Color , water base & oil base                 

   Paint Roller w/ pan                 
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   Paint Brush, 4"                 

   Paint Brush, 3"                 

   Paint brush, 2"                 

   Baby roller brush with pan                 

   Sandpaper 200/100                 

   Flat wall enamel paint                 

   Semi-gloss enamel paint                 

  b. Others ( as per approved plan )                 

                    

8 CEILING WORKS / JOINERIES    1   lot  ₧   ₧   ₧   

  a.                 

   6mm Gypsum Board                 

  Metal furring /C-channel                 

   12mm dia galvanized hanger                 

   3/8" dia expansion bolt                 

   3/16"x1"x1"x6m angle bar frame                 

   4.5mm thick fibercement Board                 

  Metal furring /C-channel                 

   Wall angle                 

  9mm diam. Hanger                 

   Accessories                 

                    

                    

  b. Others ( as per approved plan )                 

                    

                    

9 OFFICE PARTITION ,MODULAR CABINET /    1   lot  ₧   ₧   ₧   

  CARPENTRY , VENETIAN BLINDS /FURNISHING                 

  a.                 

   Curtains with curtain holder and accessories                 

   Venetian Blinds Complete with accessories                 

   Modular cabinets                 

   Office Partition/ cubicle                 

   Modular cabinets                 

                    

  c. Others ( as per approved plan )                 

                    

                    

10 PLUMBING & MECHANICAL WORKS    1   lot  ₧   ₧   ₧   

  a. Plumbing fixtures, fittings, & accessories                 

   Water closet complete with fittings/fixtures                 

   Urinal w/ accessories/piping                 

   Lavatory complete with fittings /fixtures                 

   Accessories ( soap rack, towel hanger, etc. )                 

   500mm x 800 mm face mirror with aluminium frame                 

   Double Core Stainless steel kitchen sink                 

   100mm x 100mm stainless floor drain                 

   Hand dryer (complete w/ accessories )                 

   60mm x 1200mm Granite tiles for counter top                 

   200mm x 1200mm Granite wall tiles                 

   Handrail                 

  b. Sewer /Sewage line & Venting system                 
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   PVC sanitary pipes                  

   Fitting/P-traps & brackets                 

  Sewage ejector / sump pump                 

  Others                 

  c. Water proofing                 

  d. Cold water line system                 

                    

  g. Mechanical works , HVAC system, etc                 

  h. Others ( as per approved plan )                 

   All installation supplies & accessories                  

     to complete the item of work                 

                    

                    

11 ELECTRICAL WORKS    1   lot  ₧   ₧   ₧   

  a. Lighting                 

  9W, LED Pinlight recessed type, 1050 lumens, 4000k, 220-240Vac, 60 Hz           

  1200mmX300mm LED panel type, 40 Watts,3,200 Lumens, 220-240V, 60 Hz           

  LED Bulb, 12 Watts, 220-249Vac ,3,200 Lumens, 220-240V, 60 Hz, 0.9 p.f           

  LED Emergency Light, 2X1 Watts SMT LED           

  LED Exit Sign, Red, Double face, 8 watts           

  4" Diameter PVC Receptacle           

  Ceiling Fan, 100W, 220Vac,Ceiling Mounted, w/ Acessories           

  
Exhaust Fan, Ceiling Mounted, w/ Exhaust ducting system,Ducting head, 

supplies & accessories 
          

  Electric Hand dryer, Wall Mounted, supplies & accessories           

  Single Pole Single Throw Switch(SPST), 16A, 250VAC           

  Two Pole Single Throw Switch(2PST), 16A,  250VAC           

  Three Pole Single Throw Switch(3PST), 16A,  250VAC           

  1-Gang Convenience Outlet, 16A,  250VAC           

  Duplex Convenience Outlet, 16A, 230V w/ grounding           

  ACU Outlet, 20A, 230V w/ grounding           

  Single 3-way switch           

  b.Roughing-in (refer to approved plan )           

  >Upvc Pipe , adapter , nut & Bushing (20mm/25mm/40mm/63mm           

               150mm diam.)           

  >Utility Box & Junction Box           

  > Pullboxes, supports , hanggers & gutters           

  c.Panelboards , Circuit Breakers & Equipments ( see schedule )           

  d.Wires & Cables ( See schedule )           

  Electric Tape           

  G.I. Wire G#16           

  Hacksaw blade           

  Assorted Tox ,screw ,nails, drill bits , etc.           

  Miscellaneous / others 

   

          

                    

  e. Others ( as per approved plan )                 

     to complete the item of work                 

                    

                    

12 MASONRY WORKS     1   lot  ₧   ₧   ₧   

  a.  interior walls/  exterior walls                 
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   Portland Cement                 

   Sand                 

   4" thick CHB                  

   6" thick CHB                  

   12mm diam. Rsb                 

                    

  b. Others ( as per approved plan )                 

                    

13 MISCELLANEOUS    1   lot  ₧   ₧   ₧   

                    

  A.SPL1- Progress documentations                 

     a.1 Permits & As-built Plans                 

  Others                 

   a.2. Reports , Pictures, etc.                 

     Printing ( in photo paper )                 

     Magic Photo Album                 

     Weekly & Monthly Report                 

     (to be submitted to BGH HFEP Technical team)                 

  B. SPL-2- Operate & Maintain Field Office & Living Quarter     ₧   ₧   ₧   

    of Site Supervisor / Engineer                  

     b.1  Electric Bill                 

           Water Bill                 

  C. SPL-3 - Health & Safety Program / Warning Signs    1   lot  ₧   ₧   ₧   

    c.1 First Aider ( Part - time )                 

    c.2 Basic PPE                 

       Safety Helmet & Shoes                 

       Safety Glove , denim                 

    c.3 Warning Signs                  

       Tarpaulin                 

       Plywood , Good Lumber , CWN                 

                    

14 OTHERS (specify)                 

  a. Repair & Alteration of outdoor act.roof    1   lot  ₧   ₧   ₧   

  Polycarbonate                 

  Tubular Frame (Purlins/rafters)                 

  Semi-concrete Column / Tubular                 

  Flashing and other accessories                 

  Epoxy & Paint finish                 

  Storm Drain                 

  b. Others     1   lot  ₧   ₧   ₧   

   All installation supplies & accessories                  

     to complete the item of work                 

                    

  
    

 TOTAL 

DIRECT 

COST  
 

  ₧   

  
 

 MARK-

UP   
  

 
  

 
  

  
 

 A.  Contingency  ₧   
 

  

  
 

 B.  Overhead    ₧   
 

  

  
 

 C.  Profit  
 

  ₧   
 

  

  
 

 D.  VAT on labor  ₧   ₧   
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 TOTAL 

BID  
    

  
        

  

  Submitted by: 
       

  

  
        

  

  Firm:___________________________ 
        

  Representative:____________________ 
        

  Signature:________________________ 
        

  Date:___________________________ 
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19.2 Section IX. Bidding Forms on or before the deadline specified in the ITB 

Clause 21 in two (2) separate sealed bid envelopes, and which shall be 

submitted simultaneously. The first shall contain the technical component of 

the bid, including the eligibility requirements under ITB Clause 12.1, and the 

second shall contain the financial component of the bid.This shall also be 

observed for each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder 

shall submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described in 

ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL 

COMPONENT,” and the original of their financial component in another sealed envelope 
marked “ORIGINAL - FINANCIAL COMPONENT,” sealing them all in an outer envelope 
marked “ORIGINAL BID.” 

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the 

inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – 

FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” respectively.  
These envelopes containing the original and the copies shall then be enclosed in one single 

envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall be 

typed or written in ink and shall be signed by the Bidder or its duly authorized 

representative/s. 
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20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 
Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 
the opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding 

documents, shall not be rejected, but the Bidder or its duly authorized representative shall 

acknowledge such condition of the bid as submitted. The BAC or the Procuring Entity shall 

assume no responsibility for the misplacement of the contents of the improperly sealed or 

marked bid, or for its premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 
the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late 

bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed for 

submission and receipt of bids. The Bidder shall not be allowed to retrieve its original bid, 

but shall be allowed to submit another bid equally sealed and properly identified in 

accordance with Clause 20, linked to its original bid marked as “TECHNICAL 
MODIFICATION” or “FINANCIAL MODIFICATION” and stamped “received” by the 
BAC. Bid modifications received after the applicable deadline shall not be considered and 

shall be returned to the Bidder unopened. 

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is received 

by the Procuring Entity prior to the deadline prescribed for submission and receipt of bids. 
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The Letter of Withdrawal must be executed by the authorized representative of the Bidder 

identified in the Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned 

unopened to the Bidders. A Bidder, who has acquired the bidding documents may also 

express its intention not to participate in the bidding through a letter which should reach and 

be stamped by the BAC before the deadline for submission and receipt of bids. A Bidder that 

withdraws its bid shall not be permitted to submit another bid, directly or indirectly, for the 

same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 

withdrawn in the interval between the deadline for submission of bids and the expiration of 

the period of bid validity specified by the Bidder on the Financial Bid Form.  Withdrawal of a 

bid during this interval shall result in the forfeiture of the Bidder’s bid security, pursuant to 

ITB Clause 18.5, and the imposition of administrative, civil, and criminal sanctions as 

prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids 

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the Bids cannot be 

opened as scheduled due to justifiable reasons, the BAC shall take custody of the Bids 

submitted and reschedule the opening of Bids on the next working day or at the soonest 

possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS 

website and the website of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and 

determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, using a 
non-discretionary “pass/fail” criterion. If a Bidder submits the required document, it shall be 

rated “passed” for that particular requirement. In this regard, bids that fail to include any 
requirement or are incomplete or patently insufficient shall be considered as “failed”. 
Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining compliance 

with the requirements in the first envelope, the BAC shall forthwith open the second bid 

envelope of each remaining eligible Bidder whose first bid envelope was rated “passed.” The 
second envelope of each complying Bidder shall be opened within the same day. In case one 

or more of the requirements in the second envelope of a particular bid is missing, incomplete 

or patently insufficient, and/or if the submitted total bid price exceeds the ABC unless 

otherwise provided in ITB Clause 13.2, the BAC shall rate the bid concerned as “failed.” 
Only bids that are determined to contain all the bid requirements for both components shall 

be rated “passed” and shall immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the 

envelope containing the corresponding withdrawn bid shall be returned to the Bidder 

unopened. 

24.5. All members of the BACwho are present during bid opening shall initial every page 

of the original copies of all bids received and opened. 
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24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the following 

Class “A” Documents may be substituted with the appropriate equivalent documents, if any, 

issued by the country of the foreign bidder concerned, which shall likewise be uploaded and 

maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 
Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier 

than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document required 

in ITB Clause 12.1(a)(i). Submission of documents required under ITB Clauses 12.1(a)(ii) to 

12.1(a)(iv) by any of the joint venture partners constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid opening 

that shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, 

and/or including discount, if any), bid security, findings of preliminary examination, and 

whether there is a withdrawal or modification; and (b) attendance sheet. The BAC members 

shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential 

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and 

TWG, are prohibited from making or accepting any kind of communication with any Bidder 

regarding the evaluation of their bids until the issuance of the Notice of Award, unless 

otherwise allowed in the case of ITB Clause 26. 
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25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s 
decision in respect of bid evaluation, bid comparison or contract award will result in the 

rejection of the Bidder’s bid. 

26. Clarification of Bids 

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered 

27. Detailed Evaluation and Comparison of Bids 

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids 

which have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 

24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 

bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the 

following in the evaluation of bids: 

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0)or 

a dash (-)for the said item would mean that it is being offered for free 

to the Procuring Entity, except those required by law or regulations to 

be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned 

requirements shall be ranked in the ascending order of their total calculated bid prices, as 

evaluated and corrected for computational errors, discounts and other modifications, to 

identify the Lowest Calculated Bid.  Total calculated bid prices, as evaluated and corrected 
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for computational errors, discounts and other modifications, which exceed the ABC shall not 

be considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the 
Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 

purpose, all Bidders shall be required to include in their bids the cost of all taxes, such as, but 

not limited to, value added tax (VAT), income tax, local taxes, and other fiscal levies and 

duties which shall be itemized in the bid form and reflected in the detailed estimates.  Such 

bids, including said taxes, shall be the basis for bid evaluation and comparison. 

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots 

or for any combination thereof, provided that all Bids and combinations of Bids shall be 

received by the same deadline and opened and evaluated simultaneously so as to determine 

the bid or combination of bids offering the lowest calculated cost to the Procuring Entity. Bid 

prices quoted shall correspond to all of the requirements specified for each lot. Bid Security 

as required by ITB Clause 18 shall be submitted for each contract (lot) separately. The basis 

for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification 

28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as 

having submitted the Lowest Calculated Bid complies with and is responsive to all the 

requirements and conditions specified in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five(5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit 

its latest income and business tax returns filed and paid through the BIR Electronic Filing and 

Payment System (eFPS) and other appropriate licenses and permits required by law and 

stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  

Provided in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the bid security in 

accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary evidence 

of the Bidder’s qualifications submitted pursuant to ITB Clauses 12and 13, as well as other 

information as the Procuring Entity deems necessary and appropriate, using a non-

discretionary “pass/fail” criterion, which shall be completed within a period of twelve (12) 

calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the 

criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend to the 

HoPE the award of contract to the said Bidder at its submitted price or its calculated bid 

price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event 

the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to 
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make a similar determination of that Bidder’s capabilities to perform satisfactorily. If the 

second Bidder, however, fails the post qualification, the procedure for post qualification shall 

be repeated for the Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the determination by 

the BAC of the LCRB and the recommendation to award the contract, the HoPE or his duly 

authorized representative shall approve or disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable 

grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the 

BAC and the Bidder in writing of such decision and the grounds for it. When applicable, the 

BAC shall conduct a post-qualification of the Bidder with the next Lowest Calculated Bid. A 

request for reconsideration may be filed by the Bidder with the HoPE in accordance with 

Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity 

concerned reserves the right to review its qualifications at any stage of the procurement 

process if it has reasonable grounds to believe that a misrepresentation has been made by the 

said Bidder, or that there has been a change in the Bidder’s capability to undertake the project 
from the time it submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements or documents, 

or any changes in the situation of the Bidder which will affect its capability to undertake the 

project so that it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall 

consider the said Bidder as ineligible and shall disqualify it from submitting a bid or from 

obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any 

and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to 

award the contract, without thereby incurring any liability, and make no assurance that a 

contract shall be entered into as a result of the bidding: 

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 
prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows: 

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  
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(ii) If the project is no longer necessary as determined by the 

HoPE; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible; 

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with 

Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award 

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award 

the contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify 

the successful Bidder in writing that its bid has been accepted, through a Notice of Award 

duly received by the Bidder or its representative personally or by registered mail or 

electronically, receipt of which must be confirmed in writing within two (2) days by the 

Bidder with the LCRB and submitted personally or sent by registered mail or electronically to 

the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be 

subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type 

and cost of the contract to be bid as a pre-condition to the 

Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 
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(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 

of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has 

been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which 

Contract has been provided in the Bidding Documents, incorporating therein all agreements 

between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 

Bidder shall post the required performance security, sign and date the contract and return it to 

the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the 

same ten (10) calendar day period provided that all the documentary requirements are 

complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 

corrections to the bid, if any, resulting from the Procuring Entity’s bid 
evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security 

32.1. To guarantee the faithful performance by the winning Bidder of its obligations under 

the contract, it shall post a performance security within a maximum period of ten (10) 

calendar days from the receipt of the Notice of Award from the Procuring Entity and in no 

case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted in 

favor of the Procuring Entity in an amount not less than the percentage of the total contract 

price in accordance with the following schedule: 

Form of Performance Security 
Amount of Performance Security 

(Not less than the Percentage of the 
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Total Contract Price) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 
Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement 

shall constitute sufficient ground for the annulment of the award and forfeiture of the bid 

security, in which event the Procuring Entity shall have a fresh period to initiate and complete 

the post qualification of the second Lowest Calculated Bid. The procedure shall be repeated 

until LCRB is identified and selected for recommendation of contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure and conduct a 

re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 
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the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 

ITB Clause  

1.1 The Procuring Entity is Batanes General Hospital. 

The name of the Contract is Proposed Construction of Psychiatric Facility 

(NP-TFB). 

The identification number of the Contract is RFP 2018-03. 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through General Appropriations 

Act CY 2018in the amount of Seven Million Three Hundred Ninety Nine 

Thousand One Hundred One and 47/100 Philippine Pesos Only 

(PhP7,399,101.47) . 

The name of the Project is Proposed Construction of Psychiatric Facility 

(NP-TFB) 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 

 

For this purpose, similar contracts shall refer to contracts which are new 

building constructions. 

8.1 Subcontracting is not allowed. 

8.2 Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 

September 20, 2018at 4:00pmin the BGH Administrative Office, 2/F 

Administrative Building, Kayhuvokan, Basco, Batanes, and through video-

conferencing/webcasting viaTeamviewer. 

10.1 

 

The Procuring Entity’s address is: 

Batanes General Hospital, National Road, Kayhuvokan, Basco, Batanes 

Ricardo V. Nuñez, BAC Chairperson 

09989828104 
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bataneshospital@gmail.com 

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel 

A. Construction 

 Project Coordinator (at least one for this project) 

 Licensed Architect or Engineer 

 At least  5  years experience in overall project 

management 

 Preferably with good communication skills, 

organization skills and excellent 

administrative abilities. 

 

 Architect (at least one for this project)  

 Licensed Architect 

 Preferably at least 5 years experience in 

hospital or health related projects 

 

 Electrical Engineer (at least one for this project) 

 Licensed Electrical Engineer Preferably at least 5 

years experience in hospital or health -related 

projects 

 

 Safety Officer (preferably one for this project) 

 With Certificate/Training on Occupational Health 

and Safety by DOLE 

 

 General Foreman 

 Atleast 5 years experience in electrical system 

construction. 

 
 

12.1(b)(ii.3) The minimum major equipment requirements are the following: 

Equipment                                      Capacity              Number of Units 

 Cargo Truck                   4 cu. M. Capacity                 1 Unit 

 Electric Jack Hammer1 Unit 

 12KVA Genset                                                            1 unit 

mailto:bataneshospital@gmail.com
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 Bar cutter grade 40                                                     1 unit 

 Bar Bender                                                                  1 unit 

 Concrete mixer, 1 bagger                                           1 unit 

 Concrete Vibrator                                                      2 units 

13.1 No additional Requirements 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 
The ABC is Seven Million Three Hundred Ninety Nine Thousand One 

Hundred One and 47/100 Philippine Pesos Only (PhP7,399,101.47) .  Any 

bid with a financial component exceeding this amount shall not be accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 
Bids will be valid until One Hundred Twenty (120) days from the 

submission and opening of bids. 

18.1 “Not Required” 

18.2 “Not Required” 

20.3 
Each Bidder shall submit one (1) original and two (2) copies of the first and 

second components of its bid. 

21 The address for submission of bids is  

Batanes General Hospital 

National Road, Kayhuvokan, 

Basco, Batanes 3900 

Philippines 

 

The deadline for submission of bids is October 30, 2018at 3:00pm. 
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24.1 The place of bid opening is BGH Conference Hall. 

The date and time of bid opening is October 30, 2018at 3:00pm. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

27.4 No further instructions. 

28.2 None 

31.4(f) 

 

Construction schedule, S-curve, manpower schedule, construction methods, 

equipment utilization schedule, construction safety and health program 

approved by the Department of Labor and Employment, and PERT/CPM. 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  

However, the contractor shall commence execution of the Works on the Start 

Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 
Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 
Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entityis the party who employs the Contractor to carry out the 

Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 
forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates. 

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person. 

1.30 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.31 Work(s)refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 
carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

2. Interpretation 

2.1.In interpreting the Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around.  Headings have no significance.  Words have 

their normal meaning under the language of this Contract unless specifically defined.  The 

Procuring Entity’s Representative will provide instructions clarifying queries about the 

Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion Date for the 

whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 
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h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1.This Contract has been executed in the English language, which shall be the binding and 

controlling language for all matters relating to the meaning or interpretation of this Contract.  

All correspondence and other documents pertaining to this Contract which are exchanged by 

the parties shall be written in English. 

3.2.This Contract shall be interpreted in accordance with the laws of the Republic of the 

Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Possession of Site 

5.1.On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with the 

execution of the Works. If the Contractor suffers delay or incurs cost from failure on the part 

of the Procuring Entity to give possession in accordance with the terms of this clause, the 

Procuring Entity’s Representative shall give the Contractor a Contract Time Extension and 

certify such sum as fair to cover the cost incurred, which sum shall be paid by Procuring 

Entity. 

5.2.If possession of a portion is not given by the date stated in theSCC Clause 5.1, the 

Procuring Entity will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay shall be in accordance with GCC 
Clause 47. 

5.3.The Contractor shall bear all costs and charges for special or temporary right-of-way 

required by it in connection with access to the Site. The Contractor shall also provide at his 

own cost any additional facilities outside the Site required by it for purposes of the Works. 

5.4.The Contractor shall allow the Procuring Entity’s Representative and any person 
authorized by the Procuring Entity’s Representative access to the Site and to any place where 

work in connection with this Contract is being carried out or is intended to be carried out. 

 

6. The Contractor’s Obligations 

6.1.The Contractor shall carry out the Works properly and in accordance with this Contract. 

The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's 

Equipment, which may be required. All Materials and Plant on Site shall be deemed to be the 

property of the Procuring Entity. 
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6.2.The Contractor shall commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the Program of Work submitted by the Contractor, as 

updated with the approval of the Procuring Entity’s Representative, and complete them by the 

Intended Completion Date. 

6.3.The Contractor shall be responsible for the safety of all activities on the Site. 

6.4.The Contractor shall carry out all instructions of the Procuring Entity’s Representative 

that comply with the applicable laws where the Site is located. 

6.5.The Contractor shall employ the key personnel named in the Schedule of Key Personnel, 

as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity 

will approve any proposed replacement of key personnel only if their relevant qualifications 

and abilities are equal to or better than those of the personnel listed in the Schedule. 

6.6.If the Procuring Entity’s Representative asks the Contractor to remove a member of the 

Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the 

person leaves the Site within seven (7) days and has no further connection with the Work in 

this Contract. 

6.7.During Contract implementation, the Contractor and his subcontractors shall abide at all 

times by all labor laws, including child labor related enactments, and other relevant rules. 

6.8.The Contractor shall submit to the Procuring Entity for consent the name and particulars 

of the person authorized to receive instructions on behalf of the Contractor. 

6.9.The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the schedule of other 

contractors particularly when they shall require access to the Site.  The Contractor shall also 

provide facilities and services for them during this period.  The Procuring Entity may modify 

the schedule of other contractors, and shall notify the Contractor of any such modification 

thereto. 

6.10. Should anything of historical or other interest or of significant value be unexpectedly 

discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall 

notify the Procuring Entity’s Representative of such discoveries and carry out the Procuring 

Entity’s Representative’s instructions in dealing with them. 

7. Performance Security 

7.1.Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 

Entity but in no case later than the signing of the contract by both parties, the Contractor shall 

furnish the performance security in any of the forms prescribed in ITB Clause 32.2. 

7.2.The performance security posted in favor of the Procuring Entity shall be forfeited in the 

event it is established that the Contractor is in default in any of its obligations under the 

Contract. 

7.3.The performance security shall remain valid until issuance by the Procuring Entity of the 

Certificate of Final Acceptance. 



 

68 

7.4.The performance security may be released by the Procuring Entity and returned to the 

Contractor after the issuance of the Certificate of Final Acceptance subject to the following 

conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5.The Contractor shall post an additional performance security following the amount and 

form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent 

(10%) over the original value of the contract as a result of amendments to order or change 

orders, extra work orders and supplemental agreements, as the case may be.  The Contractor 

shall cause the extension of the validity of the performance security to cover approved 

contract time extensions. 

7.6.In case of a reduction in the contract value or for partially completed Works under the 

contract which are usable and accepted by the Procuring Entity the use of which, in the 

judgment of the implementing agency or the Procuring Entity, will not affect the structural 

integrity of the entire project, the Procuring Entity shall allow a proportional reduction in the 

original performance security, provided that any such reduction is more than ten percent 

(10%) and that the aggregate of such reductions is not more than fifty percent (50%) of the 

original performance security. 

7.7.Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with 

the Procuring Entity, acknowledges the right of the Procuring Entity to institute action 

pursuant to Act 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or equipment 

for the performance of this Contract. 

8. Subcontracting 

8.1.Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more 

than the percentage specified in BDS Clause 8.1. 

8.2.Subcontracting of any portion of the Works does not relieve the Contractor of any 

liability or obligation under this Contract.  The Contractor will be responsible for the acts, 

defaults, and negligence of any subcontractor, its agents, servants or workmen as fully as if 

these were the Contractor’s own acts, defaults, or negligence, or those of its agents, servants 
or workmen. 

8.3.If subcontracting is allowed. The contractor may identify its subcontractor during contract 

implementation stage. Subcontractors disclosed and identified during the bidding may be 

changed during the implementation of this Contract. In either case, subcontractors must 

submit the documentary requirements under ITB Clause 12 and comply with the eligibility 

criteria specified in the BDS. In the event that any subcontractor is found by any Procuring 

Entity to be eligible, the subcontracting of such portion of the Works shall be disallowed. 
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9. Liquidated Damages 

9.1.The Contractor shall pay liquidated damages to the Procuring Entity for each day that the 

Completion Date is later than the Intended Completion Date.  The applicable liquidated 

damages is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for 

every day of delay.  The total amount of liquidated damages shall not exceed ten percent 

(10%) of the amount of the contract.  The Procuring Entity may deduct liquidated damages 

from payments due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. Once the cumulative amount of liquidated damages reaches ten 

percent (10%) of the amount of this Contract, the Procuring Entity may rescind or terminate 

this Contract, without prejudice to other courses of action and remedies available under the 

circumstances. 

9.2.If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. 

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time project 

construction commenced up to final acceptance by the Procuring Entity and shall be held 

responsible for any damage or destruction of the Works except those occasioned by force 

majeure. The Contractor shall be fully responsible for the safety, protection, security, and 

convenience of his personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from contract 

completion up to final acceptance by the Procuring Entity.  During this period, the Contractor 

shall undertake the repair works, at his own expense, of any damage to the Works on account 

of the use of materials of inferior quality within ninety (90) days from the time the HoPE has 

issued an order to undertake repair.  In case of failure or refusal to comply with this mandate, 

the Procuring Entity shall undertake such repair works and shall be entitled to full 

reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 

preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its 

property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from 

participating in any public bidding. All payables of the GoP in his favor shall be offset to 

recover the costs. 
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12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be 

held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more 

key structural elements of the project which may lead to structural  failure of the completed 

elements or structure, or “Structural Failures,” i.e., where one or more key structural elements 

in an infrastructure facility fails or collapses, thereby rendering the facility or part thereof 

incapable of withstanding the design loads, and/or endangering the safety of the users or the 

general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 
Managers and Supervisors – The project owner’s representative(s), 
project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 

which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–
compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on force 

majeure, shall cover the period specified in the SCC reckoned from the date of issuance of 

the Certificate of Final Acceptance by the Procuring Entity. 

12.6. The Contractor shall be required to put up a warranty security in the form of cash, 

bank guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with 

the following schedule: 

Form of Warranty 

Amount of Warranty Security 

Not less than the Percentage 

(%) of Total Contract Price 



 

71 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective 

for one year from the date of issuance of the Certificate of Final Acceptance by the Procuring 

Entity, and returned only after the lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty period 

provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration 

or reconstruction works and shall be entitled to full reimbursement by the parties found to be 

liable for expenses incurred therein upon demand, without prejudice to the filing of 

appropriate administrative, civil, and/or criminal charges against the responsible persons as 

well as the forfeiture of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the 

following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 
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(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for 

the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 
or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that 

the insurances required under this Contract have been effected and shall, within a reasonable 

time, provide copies of the insurance policies to the Procuring Entity’s Representative.  Such 

evidence and such policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program 

for the execution of the Works and ensure the adequacy of the insurances at all times in 

accordance with the terms of this Contract and shall produce to the Procuring Entity’s 
Representative the insurance policies in force including the receipts for payment of the 

current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or 

any other insurance which he may be required to obtain under the terms of this Contract, the 

Procuring Entity may obtain and keep in force any such insurances and pay such premiums as 

may be necessary for the purpose.  From time to time, the Procuring Entity may deduct the 

amount it shall pay for said premiums including twenty five percent (25%) therein from any 

monies due, or which may become due, to the Contractor, without prejudice to the Procuring 

Entity exercising its right to impose other sanctions against the Contractor pursuant to the 

provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity 

may, at the Contractor’s expense, take whatever measure is deemed necessary for its 
protection and that of the Contractor’s personnel and third parties, and/or order the 
interruption of dangerous Works.  In addition, the Procuring Entity may refuse to make the 

payments under GCC Clause 40 until the Contractor complies with this Clause. 
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15.6. The Contractor shall immediately replace the insurance policy obtained as required in 

this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a 

new insurance company acceptable to the Procuring Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 

accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum 

essential equipment listed on the bid necessary to prosecute the 

Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 
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(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and funded 

under the Contract shall be deemed to be the property of the Procuring Entity if this Contract 

is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for 

its convenience.  The HoPE may terminate this Contract for the convenience of the Procuring 

Entity if he has determined the existence of conditions that make Project Implementation 

economically, financially or technically impractical and/or unnecessary, such as, but not 

limited to, fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party 

causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 
Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 
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not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 
certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 

maximum civil, administrative and/or criminal penalties available under the applicable law 

on individuals and organizations deemed to be involved with corrupt, fraudulent, or coercive 

practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental breach 

to the Procuring Entity’s Representative  in order to terminate the existing contract for a 

cause other than those listed under GCC Clause 18.3, the Procuring Entity’s Representative 

shall decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 



 

76 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this 

Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPEshall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day 

period, either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) above 

withdraw the Notice to Terminate if it is determined that certain items 

or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the 

ground(s) stated in the Notice to Terminate; and 
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(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the 

HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 

additional administrative sanctions as the internal rules of the agency may provide and/or 

further criminal prosecution as provided by applicable laws, the procuring entity shall impose 

on contractors after the termination of the contract the penalty of suspension for one (1) year 

for the first offense, suspension for two (2) years for the second offense from participating in 

the public bidding process, for violations committed during the contract implementation 

stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  
In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 
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following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may 
be used interchangeably.  In this regard, a fortuitous event or force majeure shall be 

interpreted to mean an event which the Contractor could not have foreseen, or which though 

foreseen, was inevitable.  It shall not include ordinary unfavorable weather conditions; and 

any other cause the effects of which could have been avoided with the exercise of reasonable 

diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely 

outside the control of either the Procuring Entity or the Contractor, the Procuring Entity’s 
Representative shall certify that this Contract has been discontinued.  The Contractor shall 

make the Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all works carried out before receiving it and for any Work carried out 

afterwards to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then give 

notice of termination, which shall take effect twenty eight (28) days after the giving of the 

notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of 

the value of the Works executed and of the materials and Plant reasonably delivered to the 

Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from the 

time of the notice of termination. 

21. Resolution of Disputes 
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21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection  with the implementation of the contract covered by the Act and this IRR, the 

parties shall make every effort to resolve amicably such dispute or difference by mutual 

consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s Representative 

by this Contract or that the decision was wrongly taken, the decision shall be referred to the 

Arbiter indicated in the SCC within fourteen (14) days of the notification of the Procuring 

Entity’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by the 

R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to the 

provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” and Republic 

Act 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”: Provided, 

however, That, disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of arbitration shall 

be incorporated as a provision in this Contract that will be executed pursuant to the 

provisions of the Act and its IRR: Provided, further, That, by mutual agreement, the parties 

may agree in writing to resort to other alternative modes of dispute resolution. 

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will 

decide contractual matters between the Procuring Entity and the Contractor in the role 

representing the Procuring Entity. 

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the Contractor, and may 

cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s 
Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, 

are subject to prior approval by the Procuring Entity’s Representative before its use.  
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24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 
Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced proposals for 

achieving the necessary acceleration from the Contractor.  If the Procuring Entity accepts 

these proposals, the Intended Completion Date will be adjusted accordingly and confirmed by 

both the Procuring Entity and the Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a 

Variation is issued which makes it impossible for the Intended Completion Date to be 

achieved by the Contractor without taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional costs.  No payment shall be made for any 

event which may warrant the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to 

extend the Intended Completion Date within twenty one (21) days of the Contractor asking 

the Procuring Entity’s Representative for a decision thereto after fully submitting all 

supporting information.  If the Contractor has failed to give early warning of a delay or has 

failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity 

may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the 

original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 
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(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the 

SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional amounts 

of work only when the Procuring Entity’s Representative has given written instructions in 

advance for additional work to be paid for in that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Procuring Entity’s Representative.  Each completed form shall be verified 

and signed by the Procuring Entity’s Representative within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the Works.  The 

Procuring Entity’s Representative may require the Contractor to provide an estimate of the 

expected effect of the future event or circumstance on the Contract Price and Completion 

Date.  The estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making 

and considering proposals for how the effect of such an event or circumstance can be avoided 

or reduced by anyone involved in the work and in carrying out any resulting instruction of the 

Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring 

Entity’s Representative for approval a Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an 

updated Program of Work at intervals no longer than the period stated in the SCC.  If the 

Contractor does not submit an updated Program of Work within this period, the Procuring 

Entity’s Representative may withhold the amount stated in the SCC from the next payment 
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certificate and continue to withhold this amount until the next payment after the date on 

which the overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not 
alter the Contractor’s obligations.  The Contractor may revise the Program of Work and 

submit it to the Procuring Entity’s Representative again at any time.  A revised Program of 

Work shall show the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring 

Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall 

include different currencies, as defined in the Contract, converted as necessary using the 

Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the other 

to attend a Management Conference.  The Management Conference shall review the plans for 

remaining work and deal with matters raised in accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management 

Conferences and provide copies of the record to those attending the Conference and to the 

Procuring Entity.  The responsibility of the parties for actions to be taken shall be decided by 

the Procuring Entity’s Representative either at the Management Conference or after the 

Management Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, installation, 

testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent (25%) of the 

original quantity, provided the aggregate changes for all items do not exceed ten percent 

(10%) of the Contract price, the Procuring Entity’s Representative shall make the necessary 

adjustments to allow for the changes subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the 

Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of 

Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of 

the Work be entitled to examine, inspect, measure and test the materials and workmanship, 

and to check the progress of the construction.  
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34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a defect and the test shows that 

it does, the Contractor shall pay for the test and any samples.  If there is no defect, the test 

shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to have 
them audited by auditors appointed by the Funding Source, if so required by the Funding 

Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 
the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 
Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 
acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which is One (1) year from project 

completion up to final acceptance by the Procuring Entity’s Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified in the Procuring Entity’s Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end of the 

Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring 

Entity considers that correction of a defect is not essential, he can request the Contractor to 

submit a quotation for the corresponding reduction in the Contract Price. If the Procuring 

Entity accepts the quotation, the corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 

intention to use a third party to correct a Defect. If the Contractor does not correct the Defect 

himself within the period, the Procuring Entity may have the Defect corrected by the third 

party. The cost of the correction will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor will 

in no way relieve the Contractor of its liabilities and warranties under the Contract. 
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39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be 

submitted as a contract document, make an advance payment to the contractor in an amount 

not exceeding fifteen percent (15%) of the total contract price, to be made in lump sum or, at 

the most two, installments according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance by 

the Procuring Entity of an irrevocable standby letter of credit of equivalent value from a 

commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a surety 

or insurance company duly licensed by the Insurance Commission and confirmed by the 

Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the 

percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the 

amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC 

Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such 

request for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials and 

equipment delivered on the site but not completely put in place shall not be included for 

payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts to be 

paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting there from the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified 

by the Procuring Entity’s Representative within twenty eight (28) days from the date each 

certificate was issued.  No payment of interest for delayed payments and adjustments shall be 

made by the Procuring Entity. 
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40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 

provided that at least twenty percent (20%) of the work has been accomplished as certified by 

the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid 
for by the Procuring Entity and shall be deemed covered by other rates and prices in the 

Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative amount certified 

previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement 
and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount 

equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the 

“retention money.”  Such retention shall be based on the total amount due to the Contractor 
prior to any deduction and shall be retained from every progress payment until fifty percent 

(50%) of the value of Works, as determined by the Procuring Entity, are completed.  If, after 

fifty percent (50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention shall again be 

imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the 
Works.  The Contractor may, however, request the substitution of the retention money for 

each progress billing with irrevocable standby letters of credit from a commercial bank, bank 

guarantees or surety bonds callable on demand, of amounts equivalent to the retention money 

substituted for and acceptable to the Procuring Entity, provided that the project is on schedule 

and is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall be made.  

Said irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be posted 

in favor of the Government shall be valid for a duration to be determined by the concerned 
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implementing office/agency or Procuring Entity and will answer for the purpose for which 

the ten (10%) percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention money 

with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items that are not 

included in the original contract or reclassification of work items that are either due to change 

of plans, design or alignment to suit actual field conditions resulting in disparity between the 

preconstruction plans used for purposes of bidding and the “as staked plans” or construction 
drawings prepared after a joint survey by the Contractor and the Procuring Entity after award 

of the contract, provided that the cumulative amount of the Variation Order does not exceed 

ten percent (10%) of the original project cost. The addition/deletion of Works should be 

within the general scope of the project as bid and awarded. The scope of works shall not be 

reduced so as to accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease 

in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction 

of new work necessary for the completion, improvement or protection of the project which 

were not included as items of Work in the original contract, such as, where there are 

subsurface or latent physical conditions at the site differing materially from those indicated in 

the contract, or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally recognized as 

inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 

contract to be bid out if the works are separable from the original contract.  In exceptional 

cases where it is urgently necessary to complete the original scope of work, the HoPE may 

authorize a positive Variation Order go beyond ten percent (10%) but not more than twenty 

percent (20%) of the original contract price, subject to the guidelines to be determined by the 

GPPB: Provided, however, That appropriate sanctions shall be imposed on the designer, 

consultant or official responsible for the original detailed engineering design which failed to 

consider the Variation Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar 

days after such work has been commenced or after the circumstances leading to such 

condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver a 

written communication giving full and detailed particulars of any extra cost in order that it 

may be investigated at that time. Failure to provide either of such notices in the time 

stipulated shall constitute a waiver by the contractor for any claim. The preparation and 

submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 
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the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately 

instruct the appropriate technical staff or office of the Procuring Entity 

to conduct an on-the-spot investigation to verify the need for the Work 

to be prosecuted and to review the proposed plan, and prices of the 

work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 

the supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied 

that the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 

fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by 

written order for such period as may be deemed necessary, due to force majeure or any 

fortuitous events or for failure on the part of the Contractor to correct bad conditions which 

are unsafe for workers or for the general public, to carry out valid orders given by the 

Procuring Entity or to perform any provisions of the contract, or due to adjustment of plans to 

suit field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 
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45.2. The Contractor or its duly authorized representative shall have the right to suspend 

work operation on any or all projects/activities along the critical path of activities after fifteen 

(15) calendar days from date of receipt of written notice from the Contractor to the district 

engineer/regional director/consultant or equivalent official, as the case may be, due to the 

following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 
been certified to by the procuring entity’s authorized representative 
that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which is 

not due to any fault of the Contractor, the elapsed time between the effectivity of the order 

suspending operation and the order to resume work shall be allowed the Contractor by 

adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of the 

work done and Materials ordered less advance payments received up to the date of the issue 

of the certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the SCC. Additional Liquidated Damages shall not apply.  If the total amount 

due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall 

be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a 

fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 
Representative shall issue a certificate for the value of the work done, Materials ordered, the 

reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the certificate. 



 

89 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the 

notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances of 

any kind whatsoever occur such as to fairly entitle the contractor to an extension of contract 

time, the Procuring Entity shall determine the amount of such extension; provided that the 

Procuring Entity is not bound to take into account any claim for an extension of time unless 

the Contractor has, prior to the expiration of the contract time and within thirty (30) calendar 

days after such work has been commenced or after the circumstances leading to such claim 

have arisen, delivered to the Procuring Entity notices in order that it could have investigated 

them at that time. Failure to provide such notice shall constitute a waiver by the Contractor of 

any claim. Upon receipt of full and detailed particulars, the Procuring Entity shall examine 

the facts and extent of the delay and shall extend the contract time completing the contract 

work when, in the Procuring Entity’s opinion, the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 

unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to 

provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall 

within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support the 

request for extension was already considered in the determination of the original contract 

time during the conduct of detailed engineering and in the preparation of the contract 

documents as agreed upon by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 

unfavorable for the prosecution of the works at the site, based on the actual conditions 

obtained at the site, in excess of the number of rainy/unworkable days pre-determined by the 

Procuring Entity in relation to the original contract time during the conduct of detailed 

engineering and in the preparation of the contract documents as agreed upon by the parties 

before contract perfection, and/or for equivalent period of delay due to major calamities such 

as exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for causes 

such as non-delivery on time of materials, working drawings, or written information to be 

furnished by the Procuring Entity, non-acquisition of permit to enter private properties or 

non-execution of deed of sale or donation within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as determined by the 

Procuring Entity’s Representative and approved by the HoPE. Shortage of construction 

materials, general labor strikes, and peace and order problems that disrupt construction 

operations through no fault of the Contractor may be considered as additional grounds for 

extension of contract time provided they are publicly felt and certified by appropriate 

government agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for extension of 

contract time and submitted to the Procuring Entity for consideration and the validity of the 

Performance Security shall be correspondingly extended. 
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48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

 

 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the 
Procuring Entity’s Representative shall withhold the amount stated in the SCC from 

payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

1.17 The Intended Completion Date is Two Hundred Eighty Nine (289) 

calendar days. 

NOTE: The contract duration shall be reckoned from the start date 

and not from contract effectivity date. 

1.22 The Procuring Entity is Batanes General Hospital, National Road, 

Kayhuvokan, Basco, Batanes. 

1.23 The Procuring Entity’s Representative is Engr. John Elmer B. Alviso, 

Batanes General Hospital, National Road, Kayhuvokan, Basco, 

Batanes. 

1.24 The Site is located at Batanes General Hospital, National Road, 

Kayhuvokan, Basco, Batanes. 

1.28 The Start Date is [Insert date]. 

NOTE: The start date shall be the date of receipt of the Notice to 

Proceed. 

1.31 The Works consist of structural, architectural, electrical, plumbing and 

sanitary and mechanical and other installation works in compliance for 

the requirement of a healthcare facility building as defined in the Terms 

of Reference. 

2.2 Two Hundred Eighty Nine (289) calendar days. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor [insert date]. 

6.5 The Contractor shall employ the following Key Personnel:  

 Project manager 

 Licensed Professional electrical engineer / Electrical engineer 

 Safety officer 

 Draftsman / Autocad operator 

 Construction Foreman 

 Skilled laborers (one or more in each field) 

 Laborers 

 Security guard 

NOTE: The names of the Key Personnel and their designation shall be 
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filled out by winning contractor prior to contract signing. 

7.4(c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are: Soil test and environmental conditions 

of site. 

12.3 No further instructions. 

12.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

13 All partners to the joint venture shall be jointly and severally liable to the 

Procuring Entity. 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is:  

Maryanne E. R. Darauay 

Regional Director 

NEDA 

Regional Government Center 

Carig Sur, Tuguegarao City, Cagayan 

29.1 No dayworks are applicable to the contract. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within thirty (30) calendar days of delivery of 

the Notice of Award. 

31.3 The period between Program of Work updates is 30 Calendar days. 

The amount to be withheld for late submission of an updated Program of 

Work is PhP100,000.00. 

34.3 The Funding Source is the Government of the Philippines. 

39.1 The amount of the advance payment is 15% of the Contract Price 

40.1 Materials and equipment delivered on the site but not completely put in 

place shall NOT be included for payment. 
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51.1 The date by which operating and maintenance manuals required is upon 

conduction of testing and commissioning. 

The date by which “as built” drawings are required is 60 Calendar days 

upon completion and acceptance of the project. 

51.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is 

PhP100,000.00. 
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Section VI. Specifications 

 

 

 



 

 

Project: Proposed Construction of Psychiatric Facility 

            Location: BATANES GENERAL HOSPITAL, BASCO, BATANES  

Owner: BATANES GENERAL HOSPITAL  

Subject: Scope of Works (Architectural & Structural) 

=============================================================== 

I. GENERAL REQUIREMENTS 
a. Workmanship 

1. Skilled and competent workers who regularly engage or specialize in the type 

of work specified shall do the work. 

2. Workmanship at all phases of work shall be of the very best of trade. 

b. Inspection of Site 

1. Inspect site premises and all its conditions. Consider all conditions that may 

directly or indirectly affect work. 

2. Measure any existing work and verify all given dimensions. 

c. Protection of Work and Property 

1. Provide watchmen to guard the site and its premises throughout the duration of 

the project including during work suspension and time extensions. 

2. Provide perimeter fencing for construction site. 

3. Replace work damaged by failure to provide protections, without cost to the 

Owner. 

d. Safety Requirements 

1. Enforce standard safety procedures throughout the contract period. 

2. Workers must be in proper safety attire/uniform for the duration of the project. 

3. First aid kits must be available at the site at all times. 

e. Project Coordination and Supervision 

1. The Contractor is responsible in coordinating the various parts of the trades of 

work including approved sub-contracted work. 

2. The Contractor must employ competent professionals to oversee the 

construction work. 

f. General requirements 

1. The Contractor is responsible in acquiring permits & licenses required in the 

construction. 

2. The Contractor is responsible in facilitating its own temporary water and 

power source. 

g. Submittals 

1. A list of materials and finishes sample for submittal will be provided. 

2. Provide schedule of submittals for approval of Architect/Engineer-In-Charge. 

3. Submit for approval the following: 

2.1   Materials for testing 

2.2   Shop drawings for all work requiring fabrication. 

2.3   Mock-up of fabricated items 

2.4 Material/finishing sample so specified   with corresponding 

information as to the color, size, make and other pertinent data as 



 

 

outlined in the Technical Specifications. Materials/Finishes not 

approved should not be installed 

4. Secure from Architect/Engineer-in-Charge the following clearances prior to 

commencing requisite work: 

4.1 Column layout clearance 

4.2  Wall layout clearance 

4.3  Ceiling Closure clearance 

4.4  Painting coat clearance 

4.5 Other clearances and requirements which may be deemed necessary 

h. Close-out 

1. Submit as-built plans signed and sealed by the concerned trade professionals 

in one (1) set reproducible copy and three (3) sets blueprinted copies. 

2. Leave premises clean, neat and orderly. Remove stains, spots, blemishes and 

other dirt from the finished work. 

II.     LAYOUT, MARKINGS AND ELEVATIONS 

1. Indicate layout of columns, pedestals and walls; and establish floor elevations 

with corresponding markings for approval by the Architect/Engineer-In-Charge 

before any permanent structure is constructed 

III.    CONCRETE AND MASONRY WORKS  

1. Concreting works covers the columns, beams/roof beams, slab, etc. 

2. Provide necessary reinforcing steel bars as per plans and specifications. 

3. Provide protruding rebars at least 12cm for masonry walls on all columns where 

masonry wall is to be constructed. 

4. Provide necessary formworks and scaffoldings. 

5. Follow required concrete cover and spacing of ties and stirrups. 

3. Construct 100mm interior and 150mm exterior CHB walls as indicated on plans 

with standard reinforcement. 

4. Follow plans and specifications to complete this item of works.  

IV. METALS 

Architectural Steel Works 

1. Provide stainless steel railing and handrail at fire exitstairs, stairs, ramps, etc.. 

Ensure seamless connection at joints.  Buff finish. 

2. Others as per approved plans and specifications. 

V.  THERMAL AND MOISTURE PROTECTION 

1. Apply elastomeric membrane waterproofing/ additive compound to all toilets 

floors and slab / roof deck if any . Allow 100mm extension to wall. 

VI.  DOORS AND WINDOWS 

1. Provide doors and windows with complete accessories as provided for in the 

Schedule of Doors and Windows. 



 

 

2. All locksets shall be cylindrical, satin finish, German or US brand.  Door closers 

shall be heavy duty for fire exit doors and doors 950mm wide and above; and 

medium duty for the rest.  

3. All doors and jamb must be leveled with at most 3mm tolerance along hinged side 

and1.5mm for the other three sides for all door types. 

4. Provide interior and exterior seals around frames connected to wall. 

5. Provide mock-up samples for approval prior to fabrication. 

6. Others as per approved plans and specifications. 

VI.  FINISHES 

1. Provide 600x600mm premium polished ceramic tile at areas as designated in the 

plans. Gap tolerance not to exceed 2mm. Apply floor pattern. 

2. Provide 300x300 premium ceramic tile at areas designated on plan. Gap tolerance 

not exceed 5mm.  Apply grout sealant. 

3. Provide ceramic countertop / granite tiles at all counter tops and nurse stations.  

4. Provided rough cement finish on 100mm reinforced concrete slab at dollies area; 

provide slope towards drain. 

5. Provide 150mm CHB exterior walls plaster finished and grooved (where 

indicated) complete with standard vertical and horizontal reinforcements, full cell 

fill and mortar. 

6. Provide 100mm CHB interior walls plaster finished and grooved (where 

indicated) complete with standard vertical and horizontal reinforcements, full cell 

fill and mortar. 

7. Provide 300x300 ceramic floor and wall tiles at all common, patient and staff 

toilets.  

8. Provide Towel holders and dextrose hooks for toilets. 

9. Provide 6mm gypsum board and 4.5mm fiber-cement board on metal 

furring/carrying channel on ceiling. Construct per manufacturer’s specifications. 
10. Painting works – all areas as per approved plan. 

11. Others as per approved plans and specifications. 

VII.  CARPENTRY WORKS / OFFICE PARTITION 

1. Provide cabinets, under the counter, under-the-sink cabinets and closets as 

designated in the plans with complete accessories as to complete this item of 

work. 

2. All handles shall be satin finish, German or US brand.  Cabinet hinges and locks 

shall be heavy duty. 

3. Ceiling works –Gypsum board / Ficem board on metal furring in paint finish and 

acoustic board on t-runner  

4. Install office partition/cubicle as per detailed plan provided.  

5. Others as per approved Plans and specifications. 

VIII. OTHERS (SPECIFY ) 



 

 

1. Provision nor Alteration of existing outdoor Activity roofing including storm 

drain. Provide Polycarbonate roofing on Tubular Framing and semi concrete 

column. Shop drawings upon construction should be provided. 

 

IX.  TIME OF COMPLETION 

 The construction shall be completed in 

  TWOHUNDRED EIGHTY NINE  (289) CALENDAR DAYS 

 

READ AND ACCEPTED AND GOOD FOR AGREEMENT 

____________________ 

CONTRACTOR/ BIDDER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

PROJECT:    PROPOSED CONSTRUCTION OF PSYCHIATRIC FACILITY 

LOCATION: BATANESGENERALHOSPITAL 

   BASCO, BATANES 

SUBJECT:  SCOPE OF WORKS ( ELECTRICAL & AUXILLARY ) 

=============================================================== 

  The work under this Contract shall consist of the furnishing of all materials, 

labor, tools and equipment and the satisfactory performance of all works necessary to 

complete the project “PROPOSED CONSTRUCTION of PSYCHIATRIC 
FACILITY” ready for use and legal occupancy with strict conformity to the issued 

plans, specifications and other related contract documents. The principal items of 

work are enumerated below: 

Electrical Works 

Furnish and Installation of the following: 

Lighting System 

Power System 

Wiring Devices 

Roughing-In 

Wires and Cables 

Panelboards and Circuit Breakers 

Grounding System 

Miscellaneous 

Provide and install main normal and emergency electrical system to the new 

Psychiatric clinic/ bldg. as indicated in the electrical plans. 

Provide and install all termination of electrical and auxiliary system at the 

designated electrical rooms. 

All works herein shall be directed and supervised by a duly Registered 

Electrical Engineer as enforced by the New Electrical Engineering Law 

or R.A.7920. He shall be on site to oversee the proper implementation of 

the project. 

Provide and install directories to all panelboards. Check and balance all power 

and lighting loads as to their respective circuit breaker assignments as 

indicated in the load schedule. 

Follow as per plan and the specifications and the scope of work to complete the 

project and render it to be operational. 

Furnish and install other supporting materials and equipment deemed necessary 

to complete the project. 

Provide required and necessary documents such as Insulation Test to all wires 

and cables installed, as-built electrical plans and other as may be needed 

prior to testing and commissioning. 

Testing and commissioning. 

Others as per approved Plan. 

 



 

 

 

Verification of Existing Condition 

 

The Contractor/Electrical Engineer in charge of the project shall 

EXAMINE THE SITE, VERIFY & INVESTIGATE THE EXISTING 

CONDITIONS that may affect the work during construction.  

Permits and Approval 

 

The CONTRACTOR shall obtain at his own expense all permits 

required by the Government Authorities.  Work shall not be started unless the 

plans have been approved by said authorities and a valid wiring permit has 

been issued.  Likewise, the CONTRACTOR shall secure from the utility 

power company their approval of the plans prior to start of the work.            

All work done in violation of the above conditions shall be at the risk 

of subsequent rejection.   The replacement of correction of such rejected work 

shall be the sole responsibility of the CONTRACTOR.         

The   CONTRACTOR   shall   obtain   all   necessary allowances,  pay 

 all royalties and the  like,  in connection with the use of any patented devices 

 or systems  and  save  the OWNER from  any  claim  or lawsuit arising from 

such use. 

 

Intent of the Contractor Documents 

 

The Engineering documents are complementary and what is called for 

one shall be as binding as if called for by all. The intent of the plans and 

technical specifications is to prescribe a complete work, which the Contractor 

shall undertake to do in full compliance with the Approved Documents. The 

Contractor shall perform all items of work covered and stipulated in the 

technical specifications on the issued plans. 

 

It is not intended that the drawing shall show every details of all such items 

whether mentioned or not in the specifications shown or not in the plans. Such 

items shall be furnished and installed if necessary to complete the items of 

work. 

 



 

 

E. Safety Measures 

 

It is the Contractor’s responsibility to take extra precautions in the 
process of implementing the project. As a matter of policy, the Engineer is 

required to install warning signs for the safety of the general public. The 

concerned Contractor will be held personally liable for any accidents that may 

occur during the execution of the project. 

 

F. Other Works 

Cleaning and Hauling Debris 

All demolished/removed materials that are still usable will not be allowed to 

be used and shall be properly stocked, inventoried and turned over in 

writing to the owner/end-user. 

The Contractor shall take due care to protect existing structures which will be 

affected and unaffected by the work to be implemented.  

The Contractor shall at all time keep the premises free from the accumulation 

of waste or rubbish, caused by his subordinates or work. Upon 

completion of each item of work, they shall remove all rubbish 

materials from and within the site including all his tools, scaffoldings 

and surplus materials. The Contractor shall leave his work ‘’Broomed 
and Cleaned’’. 

   

G.  TIME OF COMPLETION 

 The construction shall be completed in 

  TWOHUNDRED EIGHTY NINE (289) CALENDAR DAYS 

 

READ AND ACCEPTED AND GOOD FOR AGREEMENT 

____________________ 

CONTRACTOR/ BIDDER 

 

 

 

 

 



 

 

PROJECT:     PROPOSED CONSTRUCTION OF PSYCHIATRIC FACILITY 

LOCATION: BATANESGENERALHOSPITAL 

   BASCO, BATANES 

SUBJECT:  SCOPE OF WORKS( PLUMBING& MECHANICAL/FIRE PROT. ) 

 

GENERAL NOTES 

Furnish all labor, materials, equipment, plant tools and other facilities to complete 

the entire works including Architectural, Structural, Sanitary, Electrical, mechanical 

and render ready in accordance with the plans, specifications and other related 

documents. 

        Plumbing System 

I- Plumbing Works: 

a) Provide and install all new Plumbing Fixtures (BPS Approved) as indicated in 

the plan complete with trims, fittings and accessories as per manufacturer’s 
standards; 

b) Provide hose bib at the perimeter of the building tapped to nearest water supply. 

c) Provide necessary cleats, brackets and anchors as needed. 

 

II – Water line System: 

a) Provide complete potable water supply pipes and fittings (white) to all faucets 

and showers if any. 

b) Tap to elevated tank connected to the cistern or existing water line system. 

Verify actual Location. 

c) Provide separate water supply pipes and fittings (green) for non-potable water to 

all water closets. 

d) Tap to pressure tank connected to the elevated water tank. Verify actual. 

e) Provide Air Cap Chamber for every supply pipe of fixtures. 

f) Install control/isolation valves for every group of fixtures as indicated. 

 

III – Sewer line System: 

a) Provide complete sewer line and vent system to all plumbing fixtures including 

trims and fittings. 

b) Provide vent cap to all vent stacks installed/recessed at walls or below ceiling 

eaves; 

c) Tap the sewer line to the main soil pipe branch  as indicated in the plan. 

d) All floor drains shall have p-trap and waterless trap. 

e) Provide pipe hangers and brackets as needed. 

 

IV – Storm Drainage System: 



 

 

a) Provide complete storm drainage system to include gutter strainers, 

Downspouts,  and concrete drainage pipes. 

b) Maintain minimum slope of 2% of pipe laying. 

c) Provide necessary pipe hangers and brackets. 

d) Tap the drainage line to creek or public sewer line. 

V – Others: 

a) Provide and install face mirror for every lavatory. 

b) Provide and install soap holder for every shower. 

c) Provide and install tissue paper holder for every water closet. 

d) Others as per approved Plan & specifications. 

e) Testing and commissioning with the presence of DOH representative and the 

owner is a must prior to concealing of rough-ins. 

f) All sanitary works shall be performed to the fullest satisfaction of the Sanitary 

Engineer in-charge and to the owner. 

g) Submit Test Results Certificates, e.g. Leak Test, prior to acceptance of the 

project. 

h) Submit As-built plans signed and sealed by a duly Registered Sanitary Engineer. 

MECHANICAL WORKS 

I. HVAC SYSTEM 
a. Window type aircon for rooms, (inverter type) w/ inst'n accessories 

b. Split type aircon for rooms, (inverter type) w/ inst'n accessories 

c. Exhaust ceiling fans for all comfort rooms w/ inst'n accessories and 

other miscellaneous accessories to complete the item of work. 

II. Others as per approved Plans & Specifications. 

 

TIME OF COMPLETION 

 

 The construction shall be completed in 

 

  TWOHUNDRED EIGHTY NINE (289) CALENDAR DAYS 

 

READ AND ACCEPTED AND GOOD FOR AGREEMENT 

____________________ 

CONTRACTOR/ BIDDER 

 

 



 

 

 

 

 

Section VII. Drawings 
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“FOR BIDDING PURPOSES ONLY” 
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“FOR BIDDING PURPOSES ONLY” 
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Section VIII. Bill of Quantities 
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PROJECT           :  Construction of Psychiatric Facility 

LOCATION       :  Kayhuvukan , Basco , Batanes 

OWNER             :  Department of Health - Batanes General Hospital 

 
          
          
BID SUMMARY                 

1 REINFORCING STEEL BARS         ₧       

2 STRUCTURAL CONCRETE         ₧       

3 MASONRY WORKS ( PLASTERING )         ₧       

4 FLOOR FINISHES / TILE WORKS         ₧       

5 DOORS AND WINDOWS         ₧       

6 
METAL WORKS / FIRE EXIT LADDER/ STAIR 

NOSING 
      ₧       

7 PAINTING WORKS         ₧       

8 
CEILING WORKS / JOINERIES / 

FURNISHING 
        ₧       

9 
OFFICE PARTITION ,MODULAR CAB./CARPENTRY, 

VEN.BLINDS 
  ₧       

10 PLUMBING & MECHANICAL WORKS         ₧       

11 ELECTRICAL WORKS         ₧       

12 MASONRY WORKS          ₧       

13 MISCELLANEOUS         ₧       

14 OTHERS         ₧       

          

  
TOTAL DIRECT COST ₧ _______________ 

          

  
MARK-UP ₧ _______________ 

          
          

  
TOTAL BID ₧ _______________ 

          
          
 

Submitted by: 
        

          
 

Firm:__________________________ 
        

 

 

Representative:___________________         

 

 

Signature:______________________         

 

 

Date:__________________________         
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PROJECT           :  Construction of Psychiatric Facility 

LOCATION       :  Kayhuvokan, Basco , Batanes 

OWNER             :  Department of Health - Batanes General Hospital 

          
BID FORM 

        

          
DESCRIPTION 

  
UNIT UNIT COST 

SUB 

TOTAL 
TOTAL 

BUILDING COMPONENT 

  
                

1 REINFORCING STEEL BARS    1  lot ₧   ₧   ₧   

  a. Footings , col., beams, etc.                 

                    

     16mm diam. RSB                 

     12mm diam. RSB                 

     10mm diam. RSB                 

     #16 G.I. Tie Wire                 

  b. Others ( as per approved plan )                 

                    

                    

2 STRUCTURAL CONCRETE    1  lot ₧   ₧   ₧   

  a. Footings , col., beams, etc.                 

     Portland cement                 

     Gavel                 

     Sand             ₧   

  Plywood                 

     Local post and braces                 

     CWN                 

     Lumber                  

  b. Others ( as per approved plan )                 

                    

                    

3 MASONRY WORKS ( PLASTERING )    1  lot ₧   ₧   ₧   

  a. exterior & interior walls                 

     Portland Cement                  

     Sand                 

  b. Others ( as per approved plan )             ₧   

                    

                    

4 FLOOR FINISHES / TILE WORKS    1  lot ₧   ₧   ₧   

  a. Floors & Walls                 

   600x600 gavin grey ceramic floor tiles                 

   600x600 ceramic countertop                 

   600x600 ceramic backsplash                 

   300x300 ceramic floor tiles                 

   300x300 ceramic wall tiles                 

   Tile grout ( 2kg/bag )                 

   Tile adhesive                 

   Portland cement floor topping                  

   Sand                  

                    

  b. Others ( as per approved plan )                 
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5 DOORS AND WINDOWS    1   lot  ₧   ₧   ₧   

  a.                  

  D1-1400mm x 1900mm Double Panel , Double Swing Glass door             

   D2-900mm x 2100mm Flush door                 

  
D3/3b- 1400mm x 2100mm double panel/swing glass door w/ 

glass panel and door grilles (3b) 
                

  D4- 700mm x 2100 PVC Flush door w/ louver                 

  D5-1000mmx2100 Pre-fab Metal door w/ viewing strip                 

  D-6: 1400mm x 2100mm Double panel fire exit door                 

  D-7:1000mm x 2100mm PF Metal door w/viewing strip                 

  D8-700MMX2100MM Tubular framed grille type door              

  W-1 : 2400mm x 700,Awning Window                 

  W-2: 1200mm x 700,Awning Window                  

  W-3: 1800mm x 1600,Awning and fixed type Window                  

  W-4: 1200mm x 700,Sliding Window                 

  W-5: 1200mm x 1000,Sliding  type window                 

  W-6: 600mm x 700,Awning  type Window                 

  W-7: 2000mm x 1000,Sliding type Window                  

                    

  b. Window Grilles & screen incl. wall grilles @ ward cr                 

  c. Others ( as per approved plan )                 

                    

                    

6 METAL WORKS /FIRE EXIT LADDER/STAIR NOSING    1   lot  ₧   ₧   ₧   

  a. outdoor activity area & service ent./exit                 

   Exit Stairs                 

   Brass Nosing ( 4' standard length )                 

   Tile trim                 

  b.Handrails                 

  c. Others ( as per approved plan )                 

                    

7 PAINTING WORKS    1   lot  ₧   ₧   ₧   

  a.                  

  including woods in paint finish                 

   Flat wall latex paint                 

   16 lit. White Latex, semi-gloss                 

   Concrete Neutralizer                 

   Patching Compund / Sealing Putty                 

   Tinting Color , water base & oil base                 

   Paint Roller w/ pan                 

   Paint Brush, 4"                 

   Paint Brush, 3"                 

   Paint brush, 2"                 

   Baby roller brush with pan                 

   Sandpaper 200/100                 

   Flat wall enamel paint                 

   Semi-gloss enamel paint                 

  b. Others ( as per approved plan )                 

                    

8 CEILING WORKS / JOINERIES    1   lot  ₧   ₧   ₧   

  a.                 

   6mm Gypsum Board                 
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  Metal furring /C-channel                 

   12mm dia galvanized hanger                 

   3/8" dia expansion bolt                 

   3/16"x1"x1"x6m angle bar frame                 

   4.5mm thick fibercement Board                 

  Metal furring /C-channel                 

   Wall angle                 

  9mm diam. Hanger                 

   Accessories                 

                    

                    

  b. Others ( as per approved plan )                 

                    

                    

9 OFFICE PARTITION ,MODULAR CABINET /    1   lot  ₧   ₧   ₧   

  CARPENTRY , VENETIAN BLINDS /FURNISHING                 

  a.                 

   Curtains with curtain holder and accessories                 

   Venetian Blinds Complete with accessories                 

   Modular cabinets                 

   Office Partition/ cubicle                 

   Modular cabinets                 

                    

  c. Others ( as per approved plan )                 

                    

                    

10 PLUMBING & MECHANICAL WORKS    1   lot  ₧   ₧   ₧   

  a. Plumbing fixtures, fittings, & accessories                 

   Water closet complete with fittings/fixtures                 

   Urinal w/ accessories/piping                 

   Lavatory complete with fittings /fixtures                 

   Accessories ( soap rack, towel hanger, etc. )                 

   500mm x 800 mm face mirror with aluminium frame                 

   Double Core Stainless steel kitchen sink                 

   100mm x 100mm stainless floor drain                 

   Hand dryer (complete w/ accessories )                 

   60mm x 1200mm Granite tiles for counter top                 

   200mm x 1200mm Granite wall tiles                 

   Handrail                 

  b. Sewer /Sewage line & Venting system                 

   PVC sanitary pipes                  

   Fitting/P-traps & brackets                 

  Sewage ejector / sump pump                 

  Others                 

  c. Water proofing                 

  d. Cold water line system                 

                    

  g. Mechanical works , HVAC system, etc                 

  h. Others ( as per approved plan )                 

   All installation supplies & accessories                  

     to complete the item of work                 
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11 ELECTRICAL WORKS    1   lot  ₧   ₧   ₧   

  a. Lighting                 

  9W, LED Pinlight recessed type, 1050 lumens, 4000k, 220-240Vac, 60 Hz           

  1200mmX300mm LED panel type, 40 Watts,3,200 Lumens, 220-240V, 60 Hz           

  LED Bulb, 12 Watts, 220-249Vac ,3,200 Lumens, 220-240V, 60 Hz, 0.9 p.f           

  LED Emergency Light, 2X1 Watts SMT LED           

  LED Exit Sign, Red, Double face, 8 watts           

  4" Diameter PVC Receptacle           

  Ceiling Fan, 100W, 220Vac,Ceiling Mounted, w/ Acessories           

  
Exhaust Fan, Ceiling Mounted, w/ Exhaust ducting system,Ducting head, 

supplies & accessories 
          

  Electric Hand dryer, Wall Mounted, supplies & accessories           

  Single Pole Single Throw Switch(SPST), 16A, 250VAC           

  Two Pole Single Throw Switch(2PST), 16A,  250VAC           

  Three Pole Single Throw Switch(3PST), 16A,  250VAC           

  1-Gang Convenience Outlet, 16A,  250VAC           

  Duplex Convenience Outlet, 16A, 230V w/ grounding           

  ACU Outlet, 20A, 230V w/ grounding           

  Single 3-way switch           

  b.Roughing-in (refer to approved plan )           

  >Upvc Pipe , adapter , nut & Bushing (20mm/25mm/40mm/63mm           

               150mm diam.)           

  >Utility Box & Junction Box           

  > Pullboxes, supports , hanggers & gutters           

  c.Panelboards , Circuit Breakers & Equipments ( see schedule )           

  d.Wires & Cables ( See schedule )           

  Electric Tape           

  G.I. Wire G#16           

  Hacksaw blade           

  Assorted Tox ,screw ,nails, drill bits , etc.           

  Miscellaneous / others 

   

          

                    

  e. Others ( as per approved plan )                 

     to complete the item of work                 

                    

                    

12 MASONRY WORKS     1   lot  ₧   ₧   ₧   

  a.  interior walls/  exterior walls                 

                    

   Portland Cement                 

   Sand                 

   4" thick CHB                  

   6" thick CHB                  

   12mm diam. Rsb                 

                    

  b. Others ( as per approved plan )                 

                    

13 MISCELLANEOUS    1   lot  ₧   ₧   ₧   

                    

  A.SPL1- Progress documentations                 

     a.1 Permits & As-built Plans                 
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  Others                 

   a.2. Reports , Pictures, etc.                 

     Printing ( in photo paper )                 

     Magic Photo Album                 

     Weekly & Monthly Report                 

     (to be submitted to BGH HFEP Technical team)                 

  B. SPL-2- Operate & Maintain Field Office & Living Quarter     ₧   ₧   ₧   

    of Site Supervisor / Engineer                  

     b.1  Electric Bill                 

           Water Bill                 

  C. SPL-3 - Health & Safety Program / Warning Signs    1   lot  ₧   ₧   ₧   

    c.1 First Aider ( Part - time )                 

    c.2 Basic PPE                 

       Safety Helmet & Shoes                 

       Safety Glove , denim                 

    c.3 Warning Signs                  

       Tarpaulin                 

       Plywood , Good Lumber , CWN                 

                    

14 OTHERS (specify)                 

  a. Repair & Alteration of outdoor act.roof    1   lot  ₧   ₧   ₧   

  Polycarbonate                 

  Tubular Frame (Purlins/rafters)                 

  Semi-concrete Column / Tubular                 

  Flashing and other accessories                 

  Epoxy & Paint finish                 

  Storm Drain                 

  b. Others     1   lot  ₧   ₧   ₧   

   All installation supplies & accessories                  

     to complete the item of work                 

                    

  
    

 TOTAL 

DIRECT 

COST  
 

  ₧   

  
 

 MARK-

UP   
  

 
  

 
  

  
 

 A.  Contingency  ₧   
 

  

  
 

 B.  Overhead    ₧   
 

  

  
 

 C.  Profit  
 

  ₧   
 

  

  
 

 D.  VAT on labor  ₧   ₧   

  
        

  

  
        

  

  
     

 TOTAL 

BID  
    

  
        

  

  Submitted by: 
       

  

  
        

  

  Firm:___________________________ 
        

  Representative:____________________ 
        

  Signature:________________________ 
        

  Date:___________________________ 
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Bid Form 

 

Date:  _______________________  

IB1 No: 2017-02 

 

To:  Batanes General Hospital 

Address: National Road, Kayhuvokan, Basco, Batanes 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert 

information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

                                                 

1 If ADB, JICA and WB funded projects, use IFB. 
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, execute 
and perform any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract for the [Name of Project] of the [Name of the 

Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY](hereinafter called the“Entity”) and 
[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 
accepted the Bid for [insert the amount in specified currency in numbers and words] by the 

Contractor for the execution and completion of such Works and the remedying of any defects 

therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the 

bid), including corrections to the bid, if any, resulting from the 

Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 



 

139 

4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (forthe Contractor). 

Binding Signature of Procuring Entity 

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 

attached with this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  
 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for [Name of the Project] of the [Name of the Procuring Entity] 

[insert “as shown in the attached duly notarized Special Power of Attorney” for the 
authorized representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary to participate, 

submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 
whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 
the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement Policy 

Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 
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5. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 
      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 
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Bid-Securing Declaration 

 

(REPUBLIC OF THE PHILIPPINES)  
CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  
 

 
Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 

Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 

of written demand by the procuring entity for the commission of acts resulting to the 

enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake. 

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  
 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 
 
 
 
NAME OF NOTARY PUBLIC 
 
 
 

Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  
Page No. ___  
Book No. ___ 
Series of ____. 
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